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Foreword

This Standard Bidding Document (“SBD”) for the procurement of works under national
competitive bidding (NCB) has been prepared by the International Fund for Agricultural
Development (“the Fund” or “IFAD”) for use by borrowers/recipients when procuring construction
works that are financed in whole or in part by IFAD. This SBD is consistent with the IFAD
Procurement Guidelines, the IFAD Procurement Handbook and IFAD’s Social, Environmental
and Climate Assessment Procedures (SECAP). This SBD can be used in projects where
envronmental, social and climate risks are categorized as moderate or low under IFAD’s SECAP.

This SBD assumes that no prequalification has taken place before bidding and that post-
qualification of the bidder submitting the bid with the best value for money will take place as per
the bidder’s qualification forms enclosed in Section IV.
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Section I. Invitation for Bids
Construction of Common Facility Centre

[Nagaland, India]
[08/10/2024]
Re: AGRI/APC-FOCUS/CFC/185/2024-25

1. The Society for Climate Resilient Agriculture in Nagaland, SOCRAN has received financing
from the International Fund for Agricultural Development (IFAD) and intends to apply a
part of the proceeds to the financing of this procurement. The use of any IFAD financing
shall be subject to IFAD’s approval, pursuant to the terms and conditions of the financing
agreement, as well as IFAD’s rules, policies and procedures. IFAD and its officials,
agents and employees shall be held harmless from and against all suits, proceedings,
claims, demands, losses and liability of any kind or nature brought by any party in
connection with Society for Climate Resilient Agriculture in Nagaland, SOCRAN.

2. The Society for Climate Resilient Agriculture in Nagaland, SOCRAN includes The
Fostering Climate Resilient Upland Farming Systems in the North East -Nagaland
(FOCUS) overall objective is “To increase agricultural income of 137,000 households
and to enhance their resilience to climate change”. This would be achieved through the
development objective of increasing the environmental sustainability and profitability of
farming systems practiced by highland farmers. FOCUS-Nagaland covers 647 villages
in 53 blocks of 8 districts in the state. The districts covered under the project are Kohima
+ Tseminyu, Phek, Zunheboto, Wokha, Mokokchung, Kiphere, Lungleng and Mon. The
project is expected to be completed by 2024.

3. This IFB follows the General Procurement Notice that appeared on the TOI Northeast
Region, Nagaland Post, Morung Express newspaper and in our website
www.focus.nagaland.gov.in

4. The employer now invites sealed bids from eligible entities (“bidders”) for the execution
and completion of Construction of Common Facility Centre which are being bid as a unit
price contract based on the bill of quantities.*

5. This IFB is open to all eligible bidders who wish to participate. Subject to the restrictions
stipulated in the bidding document, eligible bidders may associate with other bidders to
enhance their capacity to successfully carry out the works.

6. The works, and the contract/s expected to be awarded, are divided into the following
lots: 8(eight) Lots

7. A contractor will be selected using the national competitive bidding (NCB) method in
accordance with the IFAD Procurement Handbook accessible at www.ifad.org/project-
procurement. The NCB process will include a review and verification of qualifications
and past performance, including a reference check, prior to the contract award.

1n fixed price contracts, delete “Bill of Quantities” and replace with “Activity Schedule”.
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8. Please note that a pre-bid conference will be held as described in the Bid Data Sheet
(“BDS"), Section Il of the bidding document.

9. Bidders interested in submitting a bid shall download the bidding document from the
website https://focus.nagaland.gov.in/.

10.Bids must be delivered to the address and in the manner specified in the BDS ITB 22.1,
no later than 23 October 2024 14:00 Hrs

11.Bidders should be aware that late bids will not be accepted under any circumstance and
will be returned unopened at the written request and cost of the bidder. All bids must be
accompanied by a bid security or a bid securing declaration (as required) in the manner
and amount specified in the Bid Data Sheet.

12.Please note that electronic bids shall not be accepted.

State l’roctor
FOCUS Projt

APC Office, Ground Floor
Nagaland Civil Secretariat City: Kohima -797004
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Table of Clauses

1. Scope of bid and fFUNAING .......ccoooiiiiiiii e 8
P S To 10T od =T ) i {1 o £ RSSSRPPPP 8
3. Pronibited PracCliCES .......cciiiiiiiiiiiiiiii ettt e e e 8
4. Sexual Harassment, Sexual exploitation and ADUSE ...........cccoiiiiiiiiiiin e, 11
5. Money laundering and terrorist fINANCING ..........coooiiiiiiiiiiiiii e 12
6. SECAP performance Standards ..............uuoiiiiiiiiiiii e 12
7. Eligible bidders and conflict Of INTEreSt ..........ooooiiiiiiiii e 12
8. Qualification of the DIAAEr ..........coiii e 14
9. ONE DId PEI DIAUEN ... e 15
O TR o 1S3 Ao ) i o] o o 1 T PP 15
11. Pre-bid meeting and Site VISIT .........cciiiiiiiiiiiiiiiiii e 15
12. Contents of bidding dOCUMENIS.........uiiiiiiiie e 15
13. Clarification and amendments of bidding dOCUMENLS ...........uuveiiiiiiiiiiiiiiiiien 16
I =T g T [U =T = o) ] o PP RPPPR 16
15. Documents comprising the Did .........cooooeiiiiii e 16
G = o I o o= PP SPPPPRI 16
17. Currency of bid and PayMENt ...........oi i i e 17
RS = 1T IV 7= T 11 Y28 PSR 17
S = o ST =T ol U | PSSP 17
20. Format and Signing Of DId.......ccooiiiiiiiiiii e 18
21. Sealing and marking Of DidS .........oiiiiiiii e 19
22. Deadline for SUDMISSION Of BIOS .....oiviiiiiiiiii e e 19
P22 T I 1= o[ [PPSR 19
24. Modification and withdrawal of DIAS ..........ooiiiiiiiii e 19
P TR = 1T o] o 1= 11 oo [ 20
26. Process to be CONfIdential ............uiiiiiiiiiii e 20
27. Clarification Of DIAS.......oiiiiiiee e 20
28. Examination of Bids and Determination of RESPONSIVENESS............cccvvviiiiiiiiiiiieeeeeeeee, 20
29.  COITECHON OF @ITOIS ...uiiiiiie e ettt e e e e e e e e e e et e a b n e e e e e eaaaes 21
Section Il. Instructions to Bidders 6

SOCRAN: Construction of Common Facility Centre RFQ No: No AGRI/APC-FOCUS/CFC/185/2024-25 dated
08/10/2024



30. Evaluation and comparison Of DIdS..........ccoooiiiiii i, 21
3 I AN 7= T {0 I o] 1 (= - 22
32. Employer’s right to accept any bid and to reject any or all bids .............ccooeiiiiiiiinnnnnnn. 22
33. Notice Of INTENT 1O AWANT ......cceiiiiiiiiiiiiiiie e e e e e e 22
I 1T N o] 0 ] (=S PP 22
35. Notification of award and signing of agreement............ccooooeivviiiii i 22
T o AV 7= T g ot o T= | 0 1= o | PR 23
37. PerfOrmManCe SECUILY .........iiieiieiiie et e s e e e e e e e e e e e e e e e eaa s e e e e eenaanes 23
Section Il. Instructions to Bidders 7

SOCRAN: Construction of Common Facility Centre RFQ No: No AGRI/APC-FOCUS/CFC/185/2024-25 dated
08/10/2024



-
Instructions to Bidders

1. Scope of bid and 1.1 The employer, as defined in the Bidding Data Sheet (BDS), invites
funding bids for the construction of works, as described in the BDS. The name
and identification number of the contract is provided in the BDS.

1.2 The successful bidder shall be expected to complete the works by
the required completion date specified in the SCC.

2. Sourceoffunds 2.1 The Society for Climate Resilient Agriculture in Nagaland,
SoCRAN (hereinafter called “the borrower”) has received fund from the
International Fund for Agricultural Development (IFAD) toward the cost
of Fostering Climate Resilient Upland Farming Systems in the North
East- Nagaland (FOCUS) and intends to apply a portion of the proceeds
of this loan to eligible payments under this contract. Payment by IFAD
will be made only at the request of borrower and upon approval by IFAD,
and will be subiject, in all respects, to the terms and conditions of the
financing agreement. The financing agreement prohibits a withdrawal
from the loan and/or grant account for the purpose of any payment to
persons or entities, or any payment prohibited by a decision of the
United Nations Security Council taken under Chapter VIl of the Charter
of the United Nations.

3. Prohibited 3.1 The Fund requires that all beneficiaries of IFAD funding, including
practices the employer and any bidders, implementing partners, service
providers, suppliers, sub-suppliers, contractors, sub-contractors,
consultants, sub-consultants, and any of their agents (whether declared
or not) and personnel observe the highest standards of ethics during
the procurement and execution of such contracts, and comply with
IFAD’s Policy on Preventing Fraud and Corruption in its Activities and
Operations, revised on 12 December 2018 and attached as Section XI
(G) (EB 2018/125/R.6, hereinafter “IFAD’s Anti-Corruption Policy”).

3.2 For the purposes of these provisions, and consistent with IFAD’s
Anticorruption Policy, the terms set forth below are defined as follows,
and sometimes referred to collectively as “prohibited practices”:

(a) “corrupt practice” is the offering, giving, receiving, or
soliciting, directly or indirectly, of anything of value in order
to improperly influence the actions of another party;

(b) “fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads,
or attempts to mislead, a party in order to obtain a financial
or other benefit or to avoid an obligation;
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(c) “collusive practice” is an arrangement between two or more
parties designed to achieve an improper purpose, including
improperly influencing the actions of another party;

(d) “coercive practice” is impairing or harming, or threatening
to impair or harm, directly or indirectly, any party or the
property of any party, to improperly influence the actions of
that or another party;

(e) “obstructive practice” is (i) deliberately destroying,
falsifying, altering or concealing evidence that may be
material to an investigation by the Fund or making false
statements to investigators in order to materially impede an
investigation by the Fund; (ii) threatening, harassing or
intimidating any party in order to prevent that party from
disclosing its knowledge of matters relevant to an
investigation by the Fund or from pursuing such an
investigation; and/or (iii) the commission of any act
intended to materially impede the exercise of the Fund’s
contractual rights of audit, inspection and access to
information.

3.3 The Fund will deny approval of a proposed contract award if it
determines that the firm or individual recommended for award, or any of
its personnel or agents, or its sub-consultants, sub-contractors, service
providers, suppliers, sub-suppliers and/or any of their personnel or
agents, has, directly or indirectly, engaged in any of the prohibited
practices in connection with an IFAD-financed and/or IFAD-managed
activity or operation, including in competing for the contract.

3.4 In accordance with IFAD’s Anticorruption Policy, the Fund has the
right to sanction firms and individuals, including by declaring them
ineligible, either indefinitely or for a stated period of time, to participate
in any IFAD-financed and/or IFAD-managed activity or operation. This
may include ineligibility to: (i) be awarded or otherwise benefit from any
IFAD-financed contract, financially or in any other manner; (i) be a
nominated sub-contractor, consultant, manufacturer, supplier, sub-
supplier, agent or service provider of an otherwise eligible firm being
awarded an IFAD-financed contract; and (iii) receive the proceeds of
any loan or grant provided by the Fund.? The Fund also has the right to

2 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as
a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service
provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material
modification to any existing contract.
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unilaterally recognize debarments by any of the International Financial
Institutions that are members to the Agreement for Mutual Enforcement
of Debarment Decisions if such debarments meet the requirements for
mutual recognition under the Agreement for Mutual Enforcement of
Debarment Decisions.

3.5 In addition, the Fund has the right to, at any time, declare a
misprocurement and/or the ineligibility of any expenditures associated
with a procurement process or contract if it determines that prohibited
practices occurred in connection with this procurement process or
contract and that the borrower/recipient has not taken timely and
appropriate action, satisfactory to the Fund, to address such practices
when they occur.

3.6 Bidders, suppliers, consultants, contractors, and their sub-
contractors, sub-consultants, service providers, suppliers, agents and
personnel, are required to fully cooperate with any investigation
conducted by the Fund into possible prohibited practices, including by
making personnel available for interviews and by providing full access
to any and all accounts, premises, documents and records (including
electronic records) relating to the relevant IFAD-financed and/or IFAD-
managed operation or activity and to have such accounts, premises,
records and documents audited and/or inspected® by auditors and/or
investigators appointed by the Fund.

3.7 The bidder is obliged to disclose relevant prior sanctions and
criminal convictions and any commissions or fees paid or are to be paid
to any agents or other party in connection with this procurement process
or the execution of the contract.

3.8 The bidder shall keep all records and documents, including
electronic records, relating to this procurement process available for a
minimum of three (3) years after notification of completion of the
process or, in case the bidder is awarded the contract, execution of the
contract.

3 Inspections include all fact-finding activities deemed relevant by the Fund to address allegations or other
indications of possible Prohibited Practices. Such fact-finding activities may include, but are not limited to:
accessing and examining a firm's or individual's financial records and information, and making copies thereof as
relevant; accessing and examining any other documents, data or information (whether in hard copy or electronic
format) deemed relevant for the investigation or audit, and making copies thereof as relevant; interviewing staff
and other relevant individuals; performing physical inspections and site visits; and obtaining third party
verifications of information. It is the responsibility of the firm or individual under inspection to ensure effective
compliance with their duty to cooperate vis-a-vis any potential local laws or regulations or other potentially
conflicting obligations.

Section Il. Instructions to Bidders 10

SOCRAN: Construction of Common Facility Centre RFQ No: No AGRI/APC-FOCUS/CFC/185/2024-25 dated
08/10/2024



4. Sexual 4.1 The Fund requires that all beneficiaries of IFAD Funding,
Harassment, including the employer and any bidders, implementing partners, service
Sexual providers, suppliers, sub-suppliers, contractors, sub-contractors,
exploitation and consultants, sub-consultants, and any of their agents (whether declared
Abuse or not) and personnel comply with IFAD's Policy on Preventing and

Responding to Sexual Harassment, Sexual Exploitation and Abuse. For
the purpose of this provision, and consistent with IFAD’s Policy on
Preventing and Responding to Sexual Harassment, Sexual Exploitation
and Abuse as it may be amended from time to time, the terms set forth
below are defined as follows:

(a) Sexual harassment means “any unwelcome sexual advance,
request for sexual favour or other verbal, non-verbal or physical
conduct of a sexual nature that unreasonably interferes with
work, alters or is made a condition of employment, or creates an
intimidating, hostile or offensive work environment.

(b) Sexual exploitation and abuse means “any actual or attempted
abuse of a position of vulnerability, differential power, or trust, for
sexual purposes, including, but not limited to, profiting
monetarily, socially or politically from the sexual exploitation of
others (sexual exploitation); the actual or threatened physical
intrusion of a sexual nature, whether by force or under unequal
or coercive conditions (sexual abuse)”.

4.2 Employers, suppliers and bidders shall take all appropriate
measures to prevent and prohibit sexual harassment and sexual
exploitation and abuse on the part of their personnel and subcontractors
or anyone else directly or indirectly employed by them or any of
subcontractors in the performance of the contract. Contractors,
suppliers and bidders shall immediately report to the employer or IFAD
any incidents of sexual harassment and sexual exploitation and abuse
arising out of or in connection with the performance of the contract or
prior to its execution, including convictions, disciplinary measures,
sanctions or investigations. The employer may take appropriate
measures, including the termination of the contract, on the basis of
proven acts of sexual harassment, sexual exploitation and abuse arising
out of or in connection with the performance of the contract.

4.3 The bidder or subcontractor or supplier is required to disclose any
relevant prior sanctions, convictions, disciplinary measures or criminal
records.

Section Il. Instructions to Bidders 11

SOCRAN: Construction of Common Facility Centre RFQ No: No AGRI/APC-FOCUS/CFC/185/2024-25 dated
08/10/2024



5. Money 5.1 The Fund requires that all beneficiaries of IFAD funding or funds
laundering and administered by IFAD, including the employer, any bidders,
terrorist implementing partners, service providers and suppliers, observe the
financing highest standards of integrity during the procurement and execution of

such contracts, and commit to combat money laundering and terrorism
financing consistent with IFAD’s Anti-Money Laundering and
Countering the Financing of Terrorism Policy.

6. SECAP 6.1 The resulting contract will be implemented in a manner consistent
performance with IFAD’s Social, Environmental and Climate Assessment Procedures
standards (SECAP), available on https://www.ifad.org/en/secap.

7. Eligible bidders 7.1 This invitation to bid is open to all national bidders with the
and conflict of  required classification as given in the BDS.

interest
7.2 Any eligible entity may bid independently or in a joint venture. In

the case where a bidder is or proposes to be a JV (a) all members will
be jointly and severally liable for the execution of the contract; and (b)
the JV will nominate a representative who will have the authority to
conduct all business for and on behalf of any and all the members of
the JV.

7.3 A bidder shall not have any actual, potential or reasonably
perceived conflict of interest. A bidder shall declare in the bid
submission form any actual, potential or reasonably perceived interest,
regardless of its nature, that affects, may affect, or might reasonably be
perceived by others to affect, impartiality in any matter relevant to the
procurement process, including the selection process and the execution
of the contract. A bidder with an actual, potential or reasonably
perceived conflict of interest shall be disqualified, unless otherwise
explicitly approved by the Fund. The employer requires that the bidder
and the supplier hold the project’s interests as paramount at all times,
strictly avoiding any actual, potential or reasonably perceived conflicts
of interest, including actual, potential or reasonably perceived conflicts
with other assignments or their own personal and/or corporate interests,
and act without any consideration for any other ongoing or future work.
Without limitation on the generality of the foregoing, a bidder or supplier,
including all parties constituting the bidder or supplier and their
respective personnel and affiliates, as well as any subcontractors for
any part of the contract, including related services, and their respective
personnel and affiliates, may be considered to have an actual, potential
or reasonably perceived conflict of interest and disqualified or
terminated if they:
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a) have, may have or might reasonably appear to have at least
one controlling partner in common with one or more other
parties in the process contemplated by this bidding document
or the execution of the contract; or

b) have, may have or might reasonably appear to have the same
legal representative as another bidder for purposes of this bid
or execution of the contract; or

c) have, may have or might reasonably appear to have a
relationship, directly or through common third parties, that
puts them in a position to have access to undue or
undisclosed information about or influence over the bid
process and the execution of the contract, or influence the
decisions of the employer regarding the selection process for
this procurement or during the execution of the contract; or

d) participate, may participate or might reasonably appear to
participate in more than one bid in this process; participation
by a bidder in more than one bid shall result in the
disqualification of all bids in which the party is involved,
however, this provision does not limit the inclusion of the
same subcontractor in more than one bid; or

e) are themselves, may be or might reasonably appear to be, or
have, may have or might reasonably appear to have a
business or family relationship with, a member of the
employer’s board of directors or its personnel, the Fund or its
personnel, or any other individual was, has been or might
reasonably be directly or indirectly involved in any part of (i)
the preparation of this bidding document, (ii) the selection
process for this procurement, or (iii) execution of the contract,
unless the actual, potential or reasonably-perceived conflict
stemming from this relationship has been explicitly authorized
by the Fund.

7.4 A bidder and the supplier shall have an obligation to disclose any
situation of actual, potential or perceived conflict of interest that impacts,
may impact, or might reasonably appear to be perceived by others to
impact, their capacity to serve the best interest of the employer. Failure
to properly disclose any of said situations may lead to appropriate
actions, including the disqualification of the bidder, the termination of
the Contract and any other as appropriate under the IFAD Policy on
Preventing Fraud and Corruption in its Projects and Operations.
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7.5 A bidder or supplier, all parties constituting the bidder or supplier,
and any subcontractors for any part of the contract, including related
services, and their respective personnel and affiliates, will not be any
person or entity under a declaration of ineligibility by the Fund for having
engaged in prohibited practices as contemplated by ITB clause 3 above.
The Fund also has the right to unilaterally recognize debarments by any
of the International Financial Institutions that are members to the
Agreement for Mutual Enforcement of Debarment Decisions if such
debarments meet the requirements for mutual recognition under the
Agreement for Mutual Enforcement of Debarment Decisions.

7.6 A bidder or contractor, all parties constituting the bidder or
contractor, and any subcontractors for any part of the contract, including
related services, and their respective personnel and affiliates not
otherwise made ineligible for a reason described in this ITB clause 7 will
nonetheless be excluded if:

a) as a matter of law or official regulation, the government
prohibits commercial relations with the country of the bidder
or supplier (including any associates, subcontractors and any
respective affiliates) provided that the Fund is satisfied that
such exclusion does not preclude effective competition for the
supply of goods or the contracting of works or services
required; or

b) by an act of compliance with a decision of the United Nations
Security Council taken under Chapter VII of the Charter of the
United Nations, the government prohibits the issuance of a
payment.

8. Qualification of 8.1 All bidders shall provide in accordance with Section IV of the
the bidder bidding document, qualification information, a preliminary description of
the proposed work method and schedule, including drawings and

charts, as necessary.

8.2 To qualify for award of the contract, bidders shall meet the
following minimum

a) Annual volume of construction work during past two years of
at least the amount specified in the BDS;

b) experience as prime contractor in the construction of at least
one works of a nature and complexity equivalent to the works
over the last 2 years (to comply with this requirement, works
cited should be at least 80 percent complete);
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c) proposals for the timely acquisition (own, lease, hire, etc.) of
the essential equipment listed in the BDS; and

d) key personnel required for the performance of the contract
with the qualifications and experience detailed in the BDS
and Section IV.

9. One bid per 9.1 Each bidder shall submit only one bid, either individually or as a
bidder partner in a joint venture. Any bidder who submits or participates in more
than one bid will be disqualified. Partners in a joint venture shall be

jointly and severally liable for the execution of the contract.

10.Cost of bidding 10.1 The bidder shall bear all costs associated with the preparation and
submission of his bid, and the employer will in no case be responsible
or liable for such costs.

11.Pre-bid meeting 11.1 If so provided for in the BDS, the employer invites the bidder’s
and site visit authorized representative to attend a pre-bid meeting at the place, time
and date indicated. The purpose of the pre-bid meeting will be to clarify
the issues and to answer questions on any matter that may be raised at

that stage.

11.2 The bidder, at the bidder's own responsibility and risk, is
encouraged to visit and examine the site of works and its surroundings
and obtain all information that may be necessary for preparing the bid
and entering into a contract for construction of the works. The costs of
visiting the site shall be at the bidder’'s own expense.

12.Contents of 12.1 The set of bidding documents comprises the documents listed in
bidding the table below and addenda in accordance with ITB 13:
documents

l.  Invitation to Bid
[I.  Instruction to Bidders
lll.  Bid Data Sheet
IV.  Qualification and Evaluation Criteria
V. Bidding Forms

VI. General Conditions of Contract
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VII.

VIIIL.

XI.

Special Conditions of Contract
Specifications

Drawings

Bill of Quantities

Contract Forms

13.Clarification and 13.1 A prospective bidder may request clarification of the bidding
amendments of documents from the employer in writing. The employer shall respond to
bidding such requests if received within 14 calendar days prior to the deadline
documents for the submission of bids. The employer shall also send copies of its
response to all bidders who have purchased the bidding documents
without identifying the originator of the request. Similarly, prior to the bid
submission deadline, the employer may modify the bidding documents

by issuing addenda.

14.Language of bid 14.1 All documents relating to the bid and contract shall be in English.

15.Documents 15.1 The bid submitted by the bidder shall comprise the following:

comprising the
bid a)

b)
c)
d)

The Letter of Bid (in the format indicated in Section V);
Bid Security or Bid-Securing Declaration;
Priced Bill of Quantities or priced Activity Schedule;

list of key personnel and their qualifications as specified in
the BDS;

qualification Information Form and supporting Documents;
and,;

The Bidder’s Technical Proposal and any other documents
required to be completed and submitted by bidders, as
specified in the BDS.

16.Bid prices 16.1 The contract shall be for whole works, as described in ITB 1.1,
based on the priced bill of quantities or priced activity schedule for lump
sum contracts submitted by the bidder. The type of contract unit price
based on bill of quantities is specified in the BDS.
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16.2 The bidder shall fill in rates and prices for all items of the works
described in the bill of quantities Items for which no rate or price is
entered by the bidder will not be paid for by the employer when executed
and shall be deemed covered by the other rates and prices in the bill of
quantities or activity schedule. The bidder shall also fill in any applicable
discounts in its letter of bid.

16.3 All duties, taxes, and other levies payable by the contractor under
the contract, or for any other cause, as of the date 14 calendar days
prior to the deadline for submission of bids, shall be included in the
rates, prices, and total bid price submitted by the bidder.

16.4 The rates and prices quoted by the bidder shall be fixed for the
duration of the contract and shall not be subject to any adjustment of
any kind.

17.Currency of bid 17.1 The currency in which payments shall be made to the contractor
and payment under this contract shall be those in which the bid price was expressed.
Bid prices shall be expressed in the currencyl/ies specified in the BDS.

18.Bid validity 18.1 Bids shall remain valid for the period specified in the BDS. The
employer may request that the bidders extend the period of validity for
a specified additional period. The request and the bidders’ responses
shall be made in writing. A bidder agreeing to the request will not be
required or permitted to otherwise modify the bid, but will be required to
extend the validity of bid security or bid-securing declaration for the
period of the extension requested by the employer.

19.Bid security 19.1 The bidder shall furnish, as part of its bid, either a bid security or
a bid-securing declaration, as specified in the BDS.

19.2 If a bid security is required, it shall be in the amount and currency
specified in the BDS, and shall be in one of the following forms:

a) a bank guarantee or an irrevocable letter of credit, that must
be executable in the Employer's country, issued by a
reputable bank located in the employer’s country or abroad,
in the form provided in the bidding documents or another form
acceptable to the employer and valid for thirty (30) days
beyond the validity of the bid; or

b) a cashier’s or certified cheque.
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19.3 Any bid not secured in accordance with this ITB 19 will be rejected
by the employer as non-responsive, pursuant to ITB clause 28.

19.4 Unsuccessful bidders’ bid securities will be discharged or returned
as promptly as possible but not later than thirty (30) days after the
expiration of the period of bid validity prescribed by the employer
pursuant to ITB clause 18.

19.5 The successful bidder's bid security (if applicable) will be
discharged upon the bidder signing the contract, pursuant to ITB clause
35, and furnishing the performance security, pursuant to ITB clause 37.

19.6 The bid security may be forfeited:
a) If a Bidder:

i.  Withdraws its bid during the period of bid validity
specified by the bidder on the letter of bid, or

i. Does not accept the correction of errors pursuant to ITB
clause 29.1(c); or

b) In the case of a successful bidder, if the bidder fails:
I.  to sign the contract in accordance with ITB clause 35; or

ii.  to furnish performance security in accordance with ITB
clause 37.

20.Format and 20.1 The bidder shall prepare one original of the documents
signing of bid comprising the bid as described in ITB Clause 15 clearly marked
“original”. In addition, the bidder shall submit copies of the bid, in the
number specified in the BDS, and clearly marked as “copies”. In the

event of discrepancy between them, the original shall prevail.

20.2 The original and all copies of the bid shall be typed or written in
indelible ink and shall be signed by a person or persons duly authorized
to sign on behalf of the bidder. All pages of the bid where entries or
amendments have been made shall be by the person or persons signing
the bid.

20.3 The bid shall contain no alterations or additions, except those to
comply with instructions issued by the employer, or as necessary to
correct errors made by the bidder, in which case such corrections shall
be initialed by the person or persons signing the bid.
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21.Sealing and 21.1 The bidder shall seal the original and all copies of the bid in two
marking of bids inner envelopes and one outer envelope, duly marking the inner
envelopes as “original” and “copies”.

21.2 The inner and outer envelopes shall

a) be addressed to the employer at the address provided in the
BDS;

b) bear the name and identification number of the contract as
defined in the BDS ITB 1.1; and

c) provide a warning stating that a “bid inside” and that the
envelope is not to be opened before the specified time and
date for bid opening as defined in the BDS.

21.3 In addition to the identification required in ITB sub-clause 21.2,
the inner envelopes shall indicate the name and address of the Bidder
to enable the bid to be returned unopened in case it is declared late,
pursuant to ITB sub-clause 23.1.

21.4 If the outer envelope is not sealed and marked as above, the
employer will assume no responsibility for the misplacement or
premature opening of the bid.

22.Deadline for 22.1 Bids shall be delivered to the employer at the address specified
submission of  above no later than the time and date specified in the BDS.
Bids

22.2 The employer may extend the deadline for submission of bids by
issuing an amendment in accordance with ITB sub-clause 13.1, in which
case all rights and obligations of the employer and the bidders
previously subject to the original deadline will then be subject to the new
deadline.

23.Late bids 23.1 Any bid received by the employer after the deadline prescribed
in the ITB BDS 22 will be returned unopened to the bidder.

24.Modification and 24.1 Bidders may modify or withdraw their bids by giving notice in
withdrawal of writing before the deadline prescribed in the ITB BDS 22.
bids
24.2 Each bidder’s modification or withdrawal notice shall be prepared,
sealed, marked, and delivered in accordance with ITB clause 21, with
the outer and inner envelopes additionally marked “modification” or
“‘withdrawal”, as appropriate.

24.3 No bid may be modified after the deadline for submission of bids
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24.4 Withdrawal of a bid between the deadline for submission of bids
and the expiration of the period of bid validity as extended all pursuant
to the ITB sub-clause 18.1 may result in the forfeiture of the bid security
pursuant to ITB sub-clause 19.6.

24.5 Bidders may offer discounts, or otherwise modify the prices of
their bids by submitting bid modifications in accordance with this clause,
or included in the original bid submission.

25.Bid opening 25.1 The employer will open the bids, including modifications in the
presence of the bidders’ representatives who choose to attend at the
time and in the place specified in the BDS. The bidders’ names, the bid
prices, the total amount of each bid, any discounts, any bid
modifications and withdrawals, the presence or absence of bid security
or bid-securing declaration will be announced by the employer at the
opening.

26.Process to be 26.1 Information relating to the examination, clarification, evaluation,
confidential and comparison of bids and recommendations for the award of a
contract shall not be disclosed until the notice of Intent to award to the

successful bidder has been dispatched to all bidders.

27.Clarification of  27.1 To assist in the examination, evaluation, and comparison of bids,
bids the employer may, at the employer’s discretion, ask any bidder for
clarification of the bidder's bid. The request for clarification and the
response shall be in writing or by email, or facsimile, but no change in
the price or substance of the bid shall be sought, offered, or permitted
except as required to confirm the correction of arithmetic errors
discovered by the employer in the evaluation of the bids in accordance
with ITB clause 29.

28.Examination of 28.1 Prior to the detailed evaluation of bids, the employer will
Bids and determine whether each bid is substantially responsive to the
Determination of requirements of the bidding documents and that the original of a valid
Responsiveness bid security or bid-securing declaration is enclosed within the bid. A
substantially responsive bid is one which conforms to all the terms,
conditions, and specifications of the bidding documents, without
material deviation or reservation. A material deviation or reservation is
one (a) which affects in any substantial way the scope, quality, or
performance of the works; (b) which limits in any substantial way,
inconsistent with the bidding documents, the employer’s rights or the
bidder’s obligations under the contract; or (c) whose rectification would
affect unfairly affect the competitive position of other bidders presenting

substantially responsive bids.
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29.Correction of
errors

30.Evaluation and
comparison of

28.2 If a bid is not substantially responsive, it will be rejected by the
employer, and may not subsequently be made responsive by correction
or withdrawal of the non- conforming deviation or reservation.

28.3 If so indicated in the BDS, the employer will assign a technical
score to each responsive bid based on the quality of the technical
proposal submitted by the bidder in its bid.

29.1 Bids determined to be substantially responsive will be checked
by the employer for any arithmetic errors. Errors will be corrected by
the employer as follows:

a) Where there is a discrepancy between the amounts in
figures and in words, the amount in words will govern; and

b) Where there is a discrepancy between the unit rate and the
line item total resulting from multiplying the unit rate by the
guantity, the unit rate as quoted will govern;

c) If a bidder refuses to accept the correction, its bid will be
rejected and the corresponding bid security shall be forfeited
in accordance with sub-clause 19.6.

30.1 The employer will evaluate and compare only the bids
determined to be substantially responsive in accordance with ITB

bids Clause 28.
30.2 In evaluating the bids, the employer will determine the bid which
offers the best value for money; namely either the bid with the lowest
evaluated bid price or the bid with the highest combined score of
guality and price whichever method is indicated in the BDS. In order to
arrive at the evaluated bid price the employer shall proceed as follows:
a) Making any correction for errors pursuant to ITB clause 29;
b) Excluding provisional sums and the provision, if any, for
contingencies in the bill of quantities (or activity schedule for
lump sum contracts), but including daywork, where priced
competitively;
c) Making appropriate adjustments to reflect discounts or other
price modifications offered in accordance with ITB sub-
clause 16.2.
d) Making appropriate adjustments for Alternative offers with
respect to time for completion or payment terms or any other
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evaluation factors, if so stipulated in the BDS and as per the
application methodology indicated in Section 1V-Qualification
and Evaluation Criteria.

30.3 The employer may waive any minor informality or non-conformity
which does not constitute a material deviation, provided such waiver
does not prejudice or affect the relative standing of any bidder.

31.Award criteria 31.1 Subject to ITB clause 28 and ITB clause 30, the employer will
award the contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has
offered the best value for money, provided that such bidder is qualified
and eligible in accordance with the provisions of ITB clause 7 and ITB
clause 8.

32.Employer’s right 32.1 Notwithstanding ITB clause 31, the employer reserves the right to
to accept any bid accept or reject any bid, and to cancel the bidding process and reject all
and to reject any bids, at any time prior to the award of contract, without thereby incurring

or all bids any liability to the affected bidder or bidders or any obligation to inform
the affected bidder or bidders of the grounds for the employer’s action.

33.Notice of intent to33.1 Prior to the expiration of the period of bid validity, the employer
award shall send the notice of intent to award to the successful bidder with a
copy to all other bidders. The notice of intent to award shall include a
statement that the employer shall issue a formal notification of award
and the draft contract agreement after expiration of the period for filing
bid protests and the resolution of any bid protests that are submitted.
Delivery of the notice of intent to award shall not constitute the formation
of a contract between the employer and the successful bidder and no
legal or equitable rights will be created through the delivery of the notice
of intent to award.

34.Bid protest 34.1 Bidders may protest the results of a procurement only according
to the rules established in module M of the IFAD Procurement
Handbook.

35. Notification of 35.1 The bidder whose bid has been successful will be notified of the

award and award by the employer prior to expiration of the bid validity period by
signing of registered letter. This letter (hereinafter and in the condition of contract
agreement called the “Letter of Acceptance”) will state the sum that the employer

will pay the contractor in consideration of the execution, completion, and
maintenance of the works by the contractor as prescribed by the
contract (hereinafter and in the contract called the “contract price”).

35.2 The notification of award will constitute the formation of the
contract.
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35.3 The employer will send the successful bidder the agreement form
provided in the bidding documents incorporating all agreements
between the employer and the successful bidder. It will be sent to the
successful bidder within 14 calendar days following the notification of
award. Within 14 calendar days of receipt, the successful bidder shall
sign the agreement and deliver it to the employer.

35.4 Upon receipt of the signed agreement from the bidder, the
employer will promptly notify the other bidders that their bids have
been unsuccessful.

36.Advance 36.1 The employer will provide an advance payment as stipulated in
payment the conditions of contract, subject to a maximum amount, as stated in
the BDS. For receiving the advance payment, the bidder shall make an
estimate of and include the requirement in its bid, the expenses that will
be incurred in order to commence work. These expenses will relate to
the purchase of equipment, machinery materials, and for the
engagement of staff/labour during the first month beginning with the
date of the employer’s “notice to proceed” as specified in the SCC.

37.Performance 37.1 Within twenty-eight (28) days after receipt of the letter of
security acceptance, the successful bidder shall deliver to the employer a
performance security in accordance with the terms of GCC clause 37,
and for the amount specified in the BDS, using for that purpose the form
of performance security included in Section Xl, Contract Forms, or
another form acceptable to the employer. A foreign institution providing
the performance security shall have a correspondent financial institution
located in the employer’s country. The security must be executable in
the Employer’s country.

37.2 Failure of the successful bidder to submit the above-mentioned
performance security or to sign the contract within twenty-eight (28)
days of the receipt of the letter of acceptance shall constitute sufficient
grounds for the annulment of the award and forfeiture of the bid security.
In the event, the employer may award the contract to the next ranking
bid that is substantially responsive and which is submitted by a bidder
who is determined by the employer to be qualified to perform the
contract satisfactorily.
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Section lll. Bid Data Sheet (BDS)

Instructions to Bid Data relevant to the ITB
ITB) Reference

1.1 The employer is: Society for Climate Resilient for Agriculturein
Nagaland (SOCRAN)

The works consist of: Construction of Common Facility Centre in 8

District

The name and identification number of the contract is: Construction of
Common Facility Centre in 8 District

AGRI/APC-FOCUS/CFC/185/2024-25

7.1 Eligible bidders are national bidders/ contractors with experience in civil
construction works.

8.2(a) The minimum required annual volume of construction work for the
successful bidder in any of the last two years shall be INR 50 lakhs
(Rupees fifty lakhs only)

8.2 (b) The contractor should have experience in steel fabrication truss works
of at least one work as prime contractor over the last 2 years.

8.2(c) The essential equipment to be made available for the contract by the
successful bidder shall be

1. Dumper Truck — 4 Nos
Back Hoe — 2 Nos.
Concrete Mixer — 2 nos.
Concrete vibrator — 2 nos
Water Tanker- 2 nos.

DG set- 2 nos.

o gk WD

7. Welding Machine- 2 nos.

8.2(d) The key contractor staff are:

1. Project Site Manager — 2 Nos

2. Site Engineer — 2 Nos

3. Environmental and Social Specialist — 1 Nos
4. Quality Control Manager — 1 Nos

9 Each bidder to submit only one bid but a bidder can quote for multiple
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lots. A bidder will be awarded a maximum of one lot only from the
multiple lots quoted.

111 Pre-bid meeting shall be held.

The pre-bid meeting shall be held at the following address:
The Conference Hall

APC Office
Civil Secretariat, Kohima- 797004 (Nagaland)
The date and time of the pre-bid meeting is 16/10/2024 14:00 Hrs

13.1 Any request for clarification of the bidding document to be send in writing
to the employer no later than 16/10/2024 and the employer will provide
reponses to all the clarification by 17/10/2024.

15.1(f) Bidders shall submit: technical proposal including key personnel
schedule, contractor’s equipment, site organization, method statement,
mobilization schedule, construction schedule, code of conduct.

16.1 This shall be a Unit Price Contract based on Priced Bill of Quantities
17.1 The currency(ies) of the bid shall be as follows: Not Applicable
The currency that shall be used for bid evaluation and comparison is:
INR
The basis for conversion shall be: Not Applicable
18.1 The period of bid validity shall be 90 days after the deadline for bid
submission specified in the BDS.
19.1 & 19.2 A bid-securing declaration is required to be submitted with a bid.
20.1 The number of copies (in addition to the original) of the bid to be

completed and returned shall be 1 (one)

The bidder should clearly mark original and duplicate on the cover of
the bid document.

21.2(a) & 21.2(c) & 22.1 | The employer’s address for the purpose of bid submission is

State Project Director (SPD)

Fostering Climate Resilient Upland Farming Systems in the North
East -Nagaland (FOCUS) APC Office, Ground Floor

Nagaland Civil

SecretariatCity:

Kohima-797004

22.1&25.1 The deadline for submission of bids hall be 23/10/2024 14:00 Hrs and
bids shall be opened immediately thereafter at 14:30 hours on the
same date and at the following address.
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28.2 The weight assigned by the employer for the quality of the Technical
Proposal including observance of environmental and social
requirements is: Not Applicable

30.2 The best value for money bid evaluation methodology to be used by
the employer in evaluating the bids is:

Lowest evaluated price

30.2 (d) Alternative Time for Completion : Not Allowed
Alternative Payment Terms: Not Allowed

36.1 The advance payment shall be limited to 10 percent of the contract
price.

37.1 The form, amount and currency of the performance security shall be a

bank guarantee representing 5% of the respective contract price.
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Section IV. Qualification and Evaluation Criteria

1. Process

This section contains all the criteria that the employer shall use to examine and evaluate bids,
gualify bidders and select the winning bid. The bidder shall provide all the information
requested in the forms included in Section V, Bidding Forms.

The employer shall evaluate the bids as follows:
A. Bid Examination.

Al. Administrative Examination. This review is conducted to determine that the bid is complete,
all required documents are included, all forms are included and are completed and the bid duly
signed by the bidder’s authorized representative. The bidder may be requested to submit
additional information or documentation within a reasonable period of time and/or to correct
nonmaterial nonconformities in the bid related to documentation requirements. Determinations
made during this review include:
» Determine if the bid is sealed, signed and marked as per the requirements of ITB 20
and ITB 21;
» Determine if the bid security or bid-securing declaration in the correct format is
enclosed;
+ Determine eligibility of bidder and if it meets required classification;
+ Determine if all required forms are included and completed.

A2. Responsiveness Determination. This review will be conducted to determine if the bid is
substantially responsive as explained in ITB 28. A substantially responsive bid is one that
meets the requirements of the bidding document without material deviation, reservation, or
omission. If a bid is not substantially responsive to the requirements of the bidding document,
it shall be rejected by the employer and may not be subsequently made responsive by
correction of the material deviation, reservation, or omission. However, the employer may
request any bidder to clarify its bid according to the procedures set out in ITB 27.
Responsiveness determination is based upon a detailed technical review according to the
details given below.

Technical Review for Responsiveness Determination:

Documents Comprising the Technical Proposal of Bid. The bidder shall furnish a technical offer
including a statement of work methods, equipment, personnel, schedule, and other information
as stipulated in Section V Bidding Forms, in sufficient detail to demonstrate the adequacy of
the bidder’s bid to meet the work requirements and the completion time including environmental
and social and safety requirements.

Assessment of adequacy / quality of the technical proposal of the bid. Review of the bidder’s
technical offer will include an assessment of the bidder's proposed technical method and
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approach and its consistency with the environmental and social requirement of the employer
as documented in the specifications/works requirements Section VIII. The employer will also
evaluate the adequacy of the bidder's program (construction schedule) and its ability to
mobilize key equipment and personnel for the contract.

The required key contractor personnel profile and years of experience are listed in the table

below:
Years of General Years of Specific

Construction Construction
Experience Experience

1 Project Site Manager (B.E./ B. 3 2

Tech in Civil Engineering)
2 Site Engineer (B.E./ B. Tech/ 2 1
Diploma in Civil Engineering)
3 Environmental & Social 3 2

Specialist (B.E./ B. Tech in
Civil Engineering/
Environmental Engineering)
4 Quality Control Engineer (B.E./ 3 1
B. Tech/ Diploma in Civil
Engineering)

The required main/ key contractor equipment, production capacity and year of manufacture
are listed in the table below:

1 Dumper Truck 20 Cum 2019
2 Back Hoe 0.6 Cum 2019
3 Concrete Mixer 0.3 Cum or more 2019
4 Concrete Vibrator 2022
5 Water Tanker 6000 Itrs or more 2019
6 DG set 7KVa or more 2019
7 Welding Machine 250 Watts or more 2022

The employer shall assign the following technical merit points against the quality of the
bidder’s technical proposal

B. Financial Evaluation Criteria.

B1. Price-Related Criteria. This evaluation is conducted to determine the evaluated bid price
of each technically responsive bid in accordance with the process and criteria detailed below.
Only price and price-related criteria shall are considered at this stage of the evaluation.

The “evaluated bid price” shall be the bid price adjusted as follows:

» The evaluated bid price excludes provisional sums, but includes daywork items, where
priced competitively;
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« The evaluated bid price does not include the estimated effect of the price adjustment
provisions of the GCC, applied over the period of execution of the contract;

« The evaluated bid price does not include the estimated effect of the price adjustment
to rates due to extensions of the bid validity period in accordance with ITB 18;

 The evaluated bid price includes adjustment for correction of arithmetical errors,
omissions, clarifications, etc., in accordance with ITB 29; and

» The evaluated bid price includes adjustment due to discounts offered in accordance with
ITB 24.5.

In case the technical proposal of the bidder is evaluated on pass/fail (responsive/non-
responsive basis) then the bidder with the lowest evaluated cost based on above-mentioned
price criteria shall be the one offering the best value for money and is to be recommended for
award, subject to post-qualification.

In the case of Multiple Contracts/Lots, bids will be evaluated as follows:
Award criteria for multiple contracts:

Bidders have the option to bid for multiple lot but bidders will be allotted only one lot. Bids will
be evaluated lot-wise, taking into account discounts offered, if any. The contract(s) will be
awarded to the bidder or bidders offering the overall lowest evaluated cost to the employer for
lots, subject to the selected bidder(s) meeting the required qualification criteria for the lot as
the case may be for which they were prequalified.

C. Bidder’s Qualification (Postqualification)

C1 Qualification Review. This process will be conducted to determine if the bidder who
submitted the bid with the best value for money satisfies the qualification requirements as listed
in ITB 15.1(e). The determination shall be based upon an examination of the documentary
evidence of the bidder’'s qualifications submitted by the bidder as requested in Section V,
Bidding Forms, plus the bidder’s record of past performance and a review of references and
any other source at the employer’s discretion. All qualification requirements shall be considered
on a pass/fail basis. An affirmative determination of qualification shall be a prerequisite for
award of the contract to a bidder.

C2. References and Past Performance Review. The bidder’s performance on earlier contracts
will be considered in determining if the bidder is qualified for award of the contract. The
employer reserves the right to check the performance references provided by the bidder or to
use any other source at the employer’s discretion.

D. Bid Capacity
Bidders who meet the minimum qualification criteria will be qualified only if their available
bid capacity for construction work is equal to or more than the bid value of the work per lot.
The available bid capacity will be calculated as under:
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Assessed available bid capacity = (A*N*1.15-B)

Where,

A = Maximum value of civil engineering construction works executed in any one year during
the last 3 financial year (updated to the price level of the financial year 2024-25 at the rate
of 5% per year), taking into account the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bids are invited
(period upto 6 months to be taken as half-yearly and more than 6 months as one year)

B = Value, at the current price level, of existing commitments on on-going works to be
completed during the period of completion of the works for which bids are invited.

Note: The statement showing value of existing commitments of on-going works as well as

the stipulated period of completion remaining for each works listed should be countersigned
by the Engineer in charge, not below the rank of an Executive Engineer or equivalent.
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Section V (A). Contractor’s Letter of Bid

[Bidders letterhead paper]

[date]

To
The State Project Director
FOCUS Nagaland Project
SoCRAN (APC/FOCUS- IFAD CELL)

Civil Secretariat, Kohima- 797004 (Nagaland)

We, the undersigned, declare that:

1. We have examined and have no reservations to the bidding document, including
addenda issued thereto in accordance with the Instructions to Bidders.

2. We offer to execute the [name and identification number of
works contract] in accordance with Section VIII Specifications, Section IX Drawings,
Section X Bill of Quantities and the general and specific conditions of contract.

3. The total price of our bid, excluding any discounts offered in item 5 below is: [insert the
total bid price in words and figures, including the various amounts and respective
currencies.

4. The advance payment required is: [insert advance payment amount required not to
exceed the provision in ITB sub-clause 36.1].

5. The discounts offered and the methodology for their application are:

a. Discounts: If our bid is accepted, the following discounts shall apply. [Specify in
detail each discount offered.]

b. Methodology of application of the discounts: The discounts shall be applied using
the following: [Specify in detail the method that shall be used to apply the
discount.]

6. Our bid shall be valid from the date fixed for the bid submission deadline in accordance
with ITB sub-clause 22.1, and it shall remain binding upon us and may be accepted at
any time before the expiration of that period.

7. If our bid is accepted, we commit to obtain a performance security in accordance with
GCC clause 37 and as described in ITB clause 35 for the due performance of the
contract.

8. We, including any subcontractors or sub-suppliers for any part of the contract, have
nationalities from eligible countries [Insert the nationality of the bidder, including that of
all parties that comprise the bidder, if the bidder is a joint venture, and the nationality of
each subcontractor and supplier].
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9. We have no conflict of interest in accordance with ITB clause 7 [Insert, if needed: *, other
than listed below.”] [If listing one or more conflicts of interest, insert: “We propose the
following mitigations for our conflicts of interest: [Insert description of conflict of interest,
and proposed mitigations.]”]

10.Our firm, its associates, including any subcontractors or suppliers for any part of the
contract, has not been declared ineligible by the Fund or by the employer, or under the
laws or official regulations of the employer’s country, in accordance with ITB clause 7
and has not been subject to administrative sanctions, criminal convictions or temporary
suspensions beyond those declared in paragraph 11 of this letter of bid.

11. The following criminal convictions, administrative sanctions (including debarments)
and/or temporary suspensions have been imposed on our firm and/or any of its
directors, partners, proprietors, key personnel, agents, sub-consultants, sub-
contractors, consortium and joint venture partners:

Nature of the Imposed by Name of party Grounds for the Date and
measure (i.e., convicted, measure (i.e., time
criminal conviction, sanctioned or fraud in (duration)

administrative suspended (and procurement or of measure
sanction or relationship to corruption in
temporary consultant) contract

suspension) execution

If no criminal convictions, administrative sanctions or temporary suspensions have been
imposed, indicate “none”.

12. We acknowledge notice of the IFAD Revised Policy on Preventing Fraud and
Corruption in its Activities and Operations. We have taken steps to ensure that no
person acting for us or on our behalf has engaged in any prohibited practices
described in ITB clause 3. As part of this, we certify that:

a. The prices in this offer have been arrived at independently, without, for the
purpose of restricting competition, any consultation, communication, or agreement
with any other offeror or competitor relating to:

I Those prices;
il. The intention to submit an offer; or
iii. The methods or factors used to calculate the prices offered.
b. The prices in this offer have not been and will not be knowingly disclosed by us,
directly or indirectly, to any other offeror or competitor before bid opening (in the
Section V. Bidding Forms 33

SO0CRAN: Construction of Common Facility Centre RFQ No: No AGRI/APC-FOCUS/CFC/185/2024-25 dated
08/10/2024



case of a sealed bid solicitation) or contract award (in the case of a negotiated
solicitation) unless otherwise required by law; and

c. No attempt has been made or will be made by us to induce any other concern to
submit or not to submit an offer for the purpose of restricting competition.

13.We acknowledge notice of the IFAD Policy on Preventing and Responding to Sexual
Harassment, Sexual Exploitation and Abuse. We certify that no person acting for us or
on our behalf has engaged in any harassment, exploitation or abuse described in ITB
clause 4.

14.The following commissions, gratuities, or fees have been paid or are to be paid with
respect to the bid process or execution of the contract: [Insert complete name of each
recipient, its full address, the reason for which each commission or gratuity was paid
and the amount and currency of each such commission or gratuity.]

Name of Recipient Address Reason Amount

[if non has been paid or is it to be paid, indicate “none’]

15.We understand that this bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
contract is prepared and executed.

16.We understand that you are not bound to accept the lowest evaluated bid or any other
bid that you may receive.

17. We further certify to have read, understood and agreed to be bound by the Privacy Policy
of IFAD (accessible at https://www.ifad.org/en/privacy).

Authorised signatory:
Names and title of signatory:
Name of bidder:

Address:

Contact details (tel & email):
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Section V (B). Qualification Information (to be filled by the
Bidder)

Notes on form of Qualification Information

The information to be filled in by bidders in the following pages will be used for purposes of
post-qualification as provided for in the Instruction to Bidders. This information will not be
incorporated in the contract.

1. Individual bidders or individual members of joint venture

1.1. Constitution or legal status of bidder  [attach copy]

Place of registration:

Principal place of business:

1.2. Work performed as prime contractor on works of a similar nature and volume of the
last two years. Also list details of work under way or committed, including expected
completion date.

Type of work
performed and year | Value of contract
of completion

Project name and Name of client and

country contact person
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1.3. Major items of contractor’s equipment proposed for carrying out the works. The bidder
must list the equipment below and must also fill the relevant forms of the technical
proposal.

Owned, leased (from
whom?), or to be
purchased (from

whom?

Condition (new,
good, poor) and
number available

Description, make,
and age (years)

Item of Equipment

[etc.]

1.4. Qualifications and experience of key personnel proposed for administration and
execution of the contract. The bidder must list the key staff below and must also fill
the relevant forms of the technical proposal-CV forms.

Years of experience | Years of experience
in proposed position

Position

1.5. Proposed subcontracts and firms involved. The bidder must list the names and details
as in the table below about its proposed subcontractors.

Sections of the Subcontractor (name | Experience in similar
Value of subcontract
works workl

[etc.]

1.6. Information on current litigation in which the bidder is involved. The bidder must list
the names of contracts and details as in the table below.

Other party Cause of dispute Amount involved

1.7.Proposed program (work method and schedule) descriptions, drawings, and charts,
as necessary, to comply with the requirements of the bidding documents must be
attached to the bidder’s technical proposal.
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Section V (C). Bid Security Format (Not Applicable)

Whereas, [name of bidder] (hereinafter called “the bidder”) has submitted his bid dated [date]

for the construction of [name of contract and procurement number] (hereinafter called “the
bid”).

Know all people by these presents that We [name of bank] of [name of country] having our
registered office at [address] (hereinafter called “the bank”) are bound unto [name of
employer] (hereinafter called “the employer”) in the sum of [amount]* for which payment well
and truly to be made to the said employer, the bank binds itself, its successors, and assigns
by these presents.

Sealed with the common seal of the said bank this [day]| day of [month], [year]. The
conditions of this obligation are:

1. If, after bid opening, the bidder withdraws his bid during the period of bid validity specified
in the form of bid; or

2. If the bidder having been notified of the acceptance of his bid by the employer during the
period of bid validity:

a. Fails or refuses to execute the form of agreement in accordance with the
Instructions to bidders, if required; or

b. Fails or refuses to furnish the performance security, in accordance with the
instruction to bidders; or

c. Does not accept the correction of the bid price pursuant to clause 24,

We undertake to pay to the employer up to the above amount upon receipt of his first written
demand, without the employer’s having to substantiate his demand, provided that in his
demand the employer will note that the amount claimed by him is due to him owing to the
occurrence of one or any of the three conditions, specifying the occurred condition or
conditions.

This guarantee will remain in force up to and including [date] the date 28 days after the
deadline for submission of bids as stated in the Instructions to bidders or as it may be
extended by the employer, notice of which extension(s) to the bank is hereby waived. Any
demand in respect of this guarantee should reach the bank not later than the above date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, 2010 Revision, ICC
Publication No. 758, except that the supporting statement requirement of Article 15(a) is
hereby excluded and as may otherwise be stated above.

4The bidder should insert the amount of the guarantee in words and figures This figure should be the same as
shown in clause 14.1 of the Instructions to Bidders.
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Date Signature of the Bank

Witness Seal

[Signature, name, and address]
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Section V (D). Bid Securing Declaration Form

[The bidder shall fill in this form in accordance with the instructions indicated.]

Date: [date (as day, month and year)]
Bid No.: [number of RFB process]

To:

The State Project Director
FOCUS Nagaland Project
SoCRAN (APC/FOCUS- IFAD CELL)

Civil Secretariat, Kohima- 797004 (Nagaland)

We, the undersigned, declare that:

We understand that, according to your conditions, bids must be supported by a bid-securing
declaration.

We accept that we will automatically be suspended from being eligible for bidding or submitting
proposals in any contract with the employer for the period of time of [number of months or
years] starting on [date], if we are in breach of our obligation(s) under the bid conditions,
because we:

a. Have withdrawn our bid during the period of bid validity specified in the letter of bid; or

b. Having been notified of the acceptance of our bid by the employer during the period of
bid validity, (i) fail or refuse to sign the contract; or (ii) fail or refuse to furnish the
performance security, if required, in accordance with the ITB.

We understand this bid securing declaration shall expire if we are not the successful bidder,
upon the earlier of (i) our receipt of your notification to us of the name of the successful
bidder; or (ii) twenty-eight days after the expiration of our bid.

Name of the bidder*

Name of the person duly authorized to sign the bid on behalf of the bidder**

Title of the person signing the bid

Signature of the person named above

Date signed day of ,

*. In the case of the bid submitted by joint venture specify the name of the joint venture as
bidder

**: Person signing the bid shall have the power of attorney given by the bidder attached to the
bid
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[Note: In case of a joint venture, the bid-securing declaration must be in the name of all
members to the joint venture that submits the bid.]
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Section V (E). Technical Proposal Documents to be Submitted by
the Bidder

- Key Personnel Schedule (Resume and Declaration Key Personnel) as required by the
Employer in Section IV-Qualification and Evaluation Criteria.

- Contractor’s Equipment as required by the Employer in Section 1V-Qualification and
Evaluation Criteria.

- Site Organization

- Method Statement including ES Management Strategies and Implementation Plans
- Mobilization Schedule

- Construction Schedule

- Code of Conduct of Contractor’'s Personnel
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Key Personnel Schedule
Bidders should provide the names and details of the suitably qualified key personnel to
perform the contract. The data on their experience should be supplied using the form PER-2
below for each candidate.

Key Personnel

Title of position: Project Manager

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position
will be engaged]

Time commitment
for this position:

[insert the number of days/week/months/ that has been scheduled
for this position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt chart]

Title of position: Site Engineer

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position
will be engaged]

Time commitment
for this position:

[insert the number of days/week/months/ that has been scheduled
for this position]

Expected time
schedule for this
position:

Title of position: Environment & Social Specialist

Name of candidate:

[insert the expected time schedule for this position (e.g. attach high
level Gantt chart]

Duration of
appointment:

[insert the whole period (start and end dates) for which this position
will be engaged]

Time commitment
for this position:

[insert the number of days/week/months/ that has been scheduled
for this position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt chart]

Title of position: Quality Control

Name of candidate:
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Duration of [insert the whole period (start and end dates) for which this position
appointment: will be engaged]

Time commitment [insert the number of days/week/months/ that has been scheduled
for this position: for this position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt chart]
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Resume and Declaration
Key Personnel

Name of bidder

;?gf%g?iil n Name: Date of birth:

Address: E-mail:

Professional qualifications

Academic qualifications

Language proficiency: [language and levels of speaking, reading, and writing skills]
details

Address of employer:

Telephone Contact (manager / personnel officer):
Fax:
Job title: Years with present employers:

Summarize professional experience in reverse chronological order. Indicate particular
technical and managerial experience relevant to the project.

: Duration of -
Project . Relevant experience
involvement

[main project [rolg *?‘.”.d . [describe the experience relevant to this
. responsibilities on | [time in role] T
details] . position]
the project]
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Declaration

I, the undersigned key personnel, certify that to the best of my knowledge and belief, the
information contained in this form PER-2 correctly describes myself, my qualifications and my
experience.

| confirm that | am available as certified in the following table and throughout the expected
time schedule for this position as provided in the bid:

Commitment Details

[insert period (start and end dates) for which this Key
Personnel is available to work on this contract]

[insert the number of days/week/months/ that this Key
Personnel will be engaged]

Commitment to duration of contract:

Time commitment:

| understand that any misrepresentation or omission in this form may:
a. Be taken into consideration during bid evaluation;
b. My disqualification from participating in the bid;
c. My dismissal from the contract.

Name of key personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the bidder:

Signature:

Date: (day month year):
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Contractor’s Equipment

The bidder shall provide adequate information to demonstrate clearly that it has the capability
to meet the requirements for the key equipment listed in Section Ill Evaluation and
Qualification Criteria. A separate form shall be prepared for each item of equipment listed, or
for alternative equipment proposed by the bidder. The bidder shall provide all the information
requested below, to the extent possible. Fields with asterisk (*) shall be used for evaluation.

Type of Equipment*

Equipment

i Name of manufacturer, Model and power rating
Information

Capacity* Year of manufacture*

Current Status Current location

Details of current commitments

Indicate source of the equipment
Source

0 Owned [0 Rented [0 Leased O Specially manufactured

The following information shall be provided only for equipment not owned by the bidder.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreements Details of rental / lease / manufacture agreements specific to the project
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Site Organization

[insert Site Organization information]
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Method Statement
[insert Method Statement]

In developing its Method Statement, the bidder shall have regard to the environmental and
social (ES) provisions of the contract including those as may be more fully described in the

specifications (works requirements) in Section X.
The technical proposal must all present the bidder’s health and safety plans during execution

of the works.
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Mobilization Schedule

[insert Mobilization Schedule]
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Construction Schedule

[insert Construction Schedule]
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Code of Conduct for Contractor’s Personnel Form

Note to the bidder:

The minimum content of the code of conduct form as set out by the employer shall not be
substantially modified. However, the bidder may add requirements as appropriate,
including to take into account contract-specific issues/risks.

The bidder shall initial and submit the code of conduct form as part of its bid.

Code of Conduct for Contractor’s Personnel

We are the contractor, [enter name of contractor]. We have signed a contract with SOCRAN,
FOCUS Proejct Nagaland for Construction of Common Facility Centre. These works will be
carried out at [enter the Site and other locations where the works will be carried out]. Our
contract requires us to implement measures to address environmental and social risks related
to the works, including the risks of sexual exploitation, sexual abuse and sexual harassment.

This code of conduct is part of our measures to deal with environmental and social risks related
to the works. It applies to all our staff, laborers and other employees at the works site or other
places where the works are being carried out. It also applies to the personnel of each
subcontractor and any other personnel assisting us in the execution of the works. All such
persons are referred to as “contractor’s personnel” and are subject to this code of conduct.

This code of conduct identifies the behavior that we require from all contractor’s personnel.

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not
be tolerated and where all persons should feel comfortable raising issues or concerns without
fear of retaliation.

Required Conduct
Contractor’s Personnel shall:
1. Carry out his/her duties competently and diligently;

2. Comply with this code of conduct and all applicable laws, regulations and other
requirements, including requirements to protect the health, safety and well-being of other
contractor’s personnel and any other person;

3. Maintain a safe working environment including by:

a. Ensuring that workplaces, machinery, equipment and processes under each
person’s control are safe and without risk to health;

b. Wearing required personal protective equipment;

c. Using appropriate measures relating to chemical, physical and biological substances
and agents; and

d. Following applicable emergency operating procedures.
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4. Report work situations that he/she believes are not safe or healthy and remove
himself/herself from a work situation which he/she reasonably believes presents an
imminent and serious danger to his/her life or health;

5. Treat other people with respect, and not discriminate against specific groups such as
women, people with disabilities, migrant workers or children;

6. Not engage in sexual harassment, which means unwelcome sexual advances, requests for
sexual favors, and other verbal or physical conduct of a sexual nature with other contractor’'s
or employer’s personnel;

7. Not engage in sexual exploitation, which means any actual or attempted abuse of position
of vulnerability, differential power or trust, for sexual purposes, including, but not limited to,
profiting monetarily, socially or politically from the sexual exploitation of another;

8. Not engage in sexual abuse, which means the actual or threatened physical intrusion of a
sexual nature, whether by force or under unequal or coercive conditions;

9. Not engage in any form of sexual activity with individuals under the age of 18, except in
case of pre-existing marriage;

10. Complete relevant training courses that will be provided related to the environmental and
social aspects of the contract, including on health and safety matters, and Sexual
Exploitation and Abuse (SEA), and Sexual Harassment (SH);

11.Report violations of this code of conduct; and

12.Not retaliate against any person who reports violations of this code of conduct, whether to
us or the employer, or who makes use of the grievance mechanism for contractor's
personnel or the project’s Grievance Redress Mechanism.

Raising Concerns

If any person observes behavior that he/she believes may represent a violation of this code of
conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can
be done in either of the following ways:

1. Contact [enter name of the contractor’s social expert with relevant experience in
handling gender-based violence, or if such person is not required under the contract,
another individual designated by the contractor to handle these matters] in writing at this
address [ | or by telephone at[ ]orin personat| |;or

2. Call[ ] to reach the contractor’s hotline (if any) and leave a message.

The person’s identity will be kept confidential, unless reporting of allegations is mandated by
the country law. Anonymous complaints or allegations may also be submitted and will be given
all due and appropriate consideration. We take seriously all reports of possible misconduct and
will investigate and take appropriate action. We will provide warm referrals to service providers
that may help support the person who experienced the alleged incident, as appropriate.
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There will be no retaliation against any person who raises a concern in good faith about any
behavior prohibited by this code of conduct. Such retaliation would be a violation of this code
of conduct.

Consequences of violating the code of conduct

Any violation of this code of conduct by contractor’s personnel may result in serious
consequences, up to and including termination and possible referral to legal authorities.

For contractor’s personnel:

I have received a copy of this code of conduct written in a language that | comprehend. |
understand that if I have any questions about this code of conduct, | can contact [enter name
of contractor’s contact person with relevant experience] requesting an explanation.

Name of contractor’s personnel: [insert name]
Signature:
Date: (day month year):

Countersignature of authorized representative of the contractor:
Signature:
Date: (day month year):

Attachment 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and behaviors
constituting Sexual Harassment (SH)
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Attachment 1 to the Code of Conduct

Behaviors Constituting Sexual Exploitation and Abuse (SEA) and
behaviors Constituting Sexual Harassment (SH)

The following non-exhaustive list is intended to illustrate types of prohibited behaviors:
1. Examples of sexual exploitation and abuse include, but are not limited to:

e A contractor’s personnel tells a member of the community that he/she can get them
jobs related to the work site (e.g. cooking and cleaning) in exchange for sex.

e A contractor’s personnel that is connecting electricity input to households says that
he can connect women headed households to the grid in exchange for sex.

e A contractor’s personnel rapes, or otherwise sexually assaults a member of the
community.

e A contractor’s personnel denies a person access to the site unless he/she performs
a sexual favor.

e A contractor’s personnel tells a person applying for employment under the contract
that he/she will only hire him/her if he/she has sex with him/her.

2. Examples of sexual harassment in a work context

e Contractor's personnel comment on the appearance of another contractor’s
personnel (either positive or negative) and sexual desirability.

e When a contractor’'s personnel complains about comments made by another
contractor’'s personnel on his/her appearance, the other contractor’'s personnel
comment that he/she is “asking for it” because of how he/she dresses.

e Unwelcome touching of a contractor's or employer's personnel by another
contractor’s personnel.

e A contractor’s personnel tells another contractor’s personnel that he/she will get
him/her a salary raise, or promotion if he/she sends him/her naked photographs of
himself/herself.
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Section VI. General Conditions of Contract
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Section VI. General Conditions of Contract
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General Conditions of Contract

1. Definitions 1.1 Boldface type is used to identify defined terms.

Activity schedule means the priced and completed activity
schedule forming part of the bid for a lump sum contract.

Bill of quantities means the priced and completed bill of
quantities forming part of the bid for a unit rate contract.

Compensation events are those defined in clause 24 hereunder.

The completion date is the date of completion of the works as
certified by the project manager, in accordance with sub-clause
31.

The contract is the contract between the employer and the
contractor to execute, complete, and maintain the works. The
name and identification number of the contract is given in the
SCC.

The contractor is the person or corporate body whose bid to
carry out the works has been accepted by the employer.

The contractor’s bid is the letter of bid and priced bill of
quantities or priced activity schedule submitted by the contractor
to the employer.

The contract price is the price stated in the letter of acceptance
and thereafter as adjusted in accordance with the provisions of
the contract.

Dayworks are additional, varied work inputs subject to payment
on a time basis for the contractor’'s employees and equipment, in
addition to payments for associated materials and plant.

Days are calendar days; months are calendar months.

A defect is any part of the works not completed in accordance
with the contract.

The defects liability period is the period named in the SCC and
calculated from the completion date.

Drawings include calculations and other information provided or
approved by the employer for the execution of the contract.
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The employer, as specified in the SCC, is the party who employs
the contractor to carry out the works. The name of the employer’s
representative authorized to deal with the contractor is also given
in the SCC.

The employer’s country is the country in which the employer
entity legally resides and operates from, as named in the SCC.

Equipment is the contractor’'s machinery and vehicles brought
temporarily to the site to construct the works.

The Fund or IFAD means the International Fund for Agricultural
Development.

GCC means the general conditions of contract contained in this
section.

The initial contract price is the contract price listed in the
employer’s letter of acceptance.

Materials are all supplies, plant (electro-mechanical machinery)
and materials including consumables, used by the contractor for
incorporation in the works.

The project manager is the person named in the SCC (or any
other competent person appointed by the employer and notified
to the contractor, to act on behalf of the employer) who is
responsible for supervising the execution of the works and
administering the contract

The required completion date is the date on which it is required
that the contractor shall complete the works. The required
completion date is specified in the SCC. The completion date may
be revised only by the employer by issuing an extension of time
or an acceleration order.

SCC means the special conditions of contract.
The site is the area defined as such in the SCC.

Specification means the specification of the works included in
the contract and any modification or addition made or approved
by the employer.

The start date is given in the SCC. It is the latest date when the
contractor shall commence execution of the works. It does not

necessarily coincide with any of the site possession dates.
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A subcontractor is a person or corporate body who has a
contract with the contractor to carry out a part of the work in the
contract, which includes work on the site.

Temporary works are works designed, constructed, installed
and removed by the contractor that are needed for construction
or installation of the works.

A variation is an instruction given by the project manager with
the approval of the employer which varies the original work
requirement or specifications.

The works are what the contract requires the contractor to
construct, install, and turn over to the employer, as defined in the
SCC.

SECAP means IFAD’s Environmental, Social and Climate
Assessment Procedures.

1.2 This shall be a “unit price contract based on priced bill of
quantities” or a "lump sum contract” based on priced activity
schedule”, as specified in the SCC.

2. Language and Law 2.1 The language of the contract and the law governing the
contract are as provided in the SCC.

3. Communication 3.1 Communications between parties that are referred to in
these Conditions shall be effective only when in writing. A notice
shall be effective only when it is delivered.

4. Prohibited 4.1 The Fund requires that all beneficiaries of IFAD funding,
Practices including the employer and any bidders, implementing partners,
service providers, suppliers, sub-suppliers, contractors, sub-
contractors, consultants, sub-consultants, and any of their agents
(whether declared or not) and personnel observe the highest
standards of ethics during the procurement and execution of such
contracts, and comply with IFAD’s Policy on Preventing Fraud
and Corruption in its Activities and Operations, revised on 12
December 2018 (EB 2018/125/R.6, hereinafter “IFAD’s Anti-
Corruption Policy”).

4.2 For the purposes of these provisions, and consistent with
IFAD’s Anticorruption Policy, the terms set forth below are defined
as follows, and sometimes referred to collectively as “prohibited
practices”:
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(@) “Corrupt practice” is the offering, giving, receiving, or
soliciting, directly or indirectly, of anything of value in order
to improperly influence the actions of another party;

(b) “Fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads,
or attempts to mislead, a party in order to obtain a financial
or other benefit or to avoid an obligation;

(c) “Collusive practice” is an arrangement between two or
more parties designed to achieve an improper purpose,
including improperly influencing the actions of another

party;

(d) “Coercive practice” is impairing or harming, or threatening
to impair or harm, directly or indirectly, any party or the
property of any party, to improperly influence the actions of
that or another party;

(e) “Obstructive practice” is (i) deliberately destroying,
falsifying, altering or concealing evidence that may be
material to an investigation by the Fund or making false
statements to investigators in order to materially impede
an investigation by the Fund; (ii) threatening, harassing or
intimidating any party in order to prevent that party from
disclosing its knowledge of matters relevant to an
investigation by the Fund or from pursuing such an
investigation; and/or (ii) the commission of any act
intended to materially impede the exercise of the Fund’s
contractual rights of audit, inspection and access to
information.

4.3 The Fund will deny approval of a proposed contract award
if it determines that the firm or individual recommended for award,
or any of its personnel or agents, or its sub-consultants, sub-
contractors, service providers, suppliers, sub-suppliers and/or
any of their personnel or agents, has, directly or indirectly,
engaged in any of the prohibited practices in connection with an
IFAD-financed and/or IFAD-managed activity or operation,
including in competing for the contract.

4.4  In accordance with IFAD’s Anticorruption Policy, the Fund
has the right to sanction firms and individuals, including by
declaring them ineligible, either indefinitely or for a stated period
of time, to participate in any IFAD-financed and/or IFAD-managed
activity or operation. This may include ineligibility to: (i) be
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awarded or otherwise benefit from any IFAD-financed contract,
financially or in any other manner; (i) be a nominated sub-
contractor, consultant, manufacturer, supplier, sub-supplier,
agent or service provider of an otherwise eligible firm being
awarded an IFAD-financed contract; and (iii) receive the proceeds
of any loan or grant provided by the Fund.® The Fund also has the
right to unilaterally recognize debarments by any of the
International Financial Institutions that are members to the
Agreement for Mutual Enforcement of Debarment Decisions if
such debarments meet the requirements for mutual recognition
under the Agreement for Mutual Enforcement of Debarment
Decisions.

4.5 In addition, the Fund has the right to, at any time, declare a
misprocurement and/or the ineligibility of any expenditures
associated with a procurement process or contract if it determines
that prohibited practices occurred in connection with this
procurement process or contract and that the borrower/recipient
has not taken timely and appropriate action, satisfactory to the
Fund, to address such practices when they occur.

4.6 Bidders, suppliers, consultants, contractors, and their sub-
contractors, sub-consultants, service providers, suppliers, agents
and personnel, are required to fully cooperate with any
investigation conducted by the Fund into possible prohibited
practices, including by making personnel available for interviews
and by providing full access to any and all accounts, premises,
documents and records (including electronic records) relating to
the relevant IFAD-financed and/or IFAD-managed operation or
activity and to have such accounts, premises, records and
documents audited and/or inspected by auditors and/or
investigators appointed by the Fund.

4.7  The bidder is obliged to disclose relevant prior sanctions
and criminal convictions and any commissions or fees paid or are
to be paid to any agents or other party in connection with this
procurement process or the execution of the contract.

4.8 The bidder shall keep all records and documents, including
electronic records, relating to this procurement process available
for a minimum of three (3) years after notification of completion of

5 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as
a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service
provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material
modification to any existing contract.
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the process or, in case the bidder is awarded the contract,
execution of the contract.

5. Prohibition of 5.1 The Fund requires that all beneficiaries of IFAD Funding,
Sexual including the employer and any bidders, implementing partners,
Harassment, service providers, suppliers, sub-suppliers, contractors, sub-
Sexual Exploitation contractors, consultants, sub-consultants, and any of their agents
and Abuse (whether declared or not) and personnel comply with IFAD's

Policy on Preventing and Responding to Sexual Harassment,
Sexual Exploitation and Abuse. For the purpose of this provision,
and consistent with IFAD’s Policy on Preventing and Responding
to Sexual Harassment, Sexual Exploitation and Abuse as it may
be amended from time to time, the terms set forth below are
defined as follows:

(a) Sexual harassment means “any unwelcome sexual
advance, request for sexual favour or other verbal, non-
verbal or physical conduct of a sexual nature that
unreasonably interferes with work, alters or is made a
condition of employment, or creates an intimidating, hostile
or offensive work environment.

(b) Sexual exploitation and abuse means “any actual or
attempted abuse of a position of vulnerability, differential
power, or trust, for sexual purposes, including, but not
limited to, profiting monetarily, socially or politically from
the sexual exploitation of others (sexual exploitation); the
actual or threatened physical intrusion of a sexual nature,
whether by force or under unequal or coercive conditions
(sexual abuse)”.

5.2 Employers, suppliers and bidders shall take all appropriate
measures to prevent and prohibit sexual harassment and sexual
exploitation and abuse on the part of their personnel and
subcontractors or anyone else directly or indirectly employed by
them or any of subcontractors in the performance of the contract.
Contractors, suppliers and bidders shall immediately report to the
employer or IFAD any incidents of sexual harassment and sexual
exploitation and abuse arising out of or in connection with the
performance of the contract or prior to its execution, including
convictions, disciplinary measures, sanctions or investigations.
The employer may take appropriate measures, including the
termination of the contract, on the basis of proven acts of sexual
harassment, sexual exploitation and abuse arising out of or in
connection with the performance of the contract.
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5.3 The bidder or subcontractor or supplier is required to
disclose any relevant prior sanctions, convictions, disciplinary
measures or criminal records.

6. SECAP 6.1 This contract shall be implemented in a manner consistent

with IFAD’s Social, Environmental and Climate Assessment

Procedures (SECAP), available on
https://www.ifad.org/en/secap.

7. Sub-contracting 7.1 The contractor may subcontract with the approval of the

and other project manager, but may not assign the contract without approval

contractors of the employer in writing. Subcontracting shall not alter the

contractor’'s obligations. Not more than the percentage of the
works value indicated in the SCC may be sub-contracted to
registered contractors. The contractor shall cooperate and share
the site with other contractors, public authorities, utilities, and the

employer.
8. Personnel and 8.1 The contractor shall employ the key personnel named in the
Labour schedule of key personnel, referred to in the SCC, to carry out the
Requirements functions stated in the schedule. Replacement of such personnel

must be approved by the project manager. The project manager
will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are substantially equal to
or better than those of the personnel listed in the schedule.

8.2 If the project manager asks the contractor to remove a
person who is a member of the contractor’s staff or work force,
stating valid reasons including breach of the code of conduct, the
contractor shall ensure that the person leaves the site within 72
hours and has no further connection with the work in the contract.

8.3 The contractor shall provide and employ on the site for the
execution of the works such skilled, semi-skilled and unskilled
labor as is necessary for the proper and timely execution of the
contract. The contractor shall provide the contractor’s personnel
information and documentation that are clear and understandable
regarding their terms and conditions of employment. The
information and documentation shall set out their rights under
relevant labor laws applicable to the contractor’s personnel (which
will include all ILO core labour standards: prohibition of child
labour and worst forms of child labour, forced labour, non-
discrimination, freedom of association and collective bargaining),
including their rights related to hours of work, wages, overtime,
compensation and benefits, as well as those arising from any
requirements in the specifications. The contractor’s personnel
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shall be informed when any material changes to their terms or
conditions of employment occur.

9. Contractor’s and 9.1 From the starting date until the defects liability certificate
Employer’s Risks has been issued, the risks of personal injury, death, and loss of
or damage to property (including, without limitation, the works,
materials, and equipment) which are not employer’'s risks are
contractor’s risks.

9.2 From the start date until the defects liability certificate has
been issued, the following are employer’s risks:

(a) The risk of personal injury, death, or loss of or damage to
property (excluding the works, plant, materials, and
equipment), which are due to

(i) Use or occupation of the site by the works or for the
purpose of the works, which is the unavoidable
result of the works or

(i) Negligence, breach of statutory duty, or interference
with any legal right by the employer or by any
person employed by or contracted to him except the
contractor.

(b) The risk of damage to the works, plant, materials, and
equipment to the extent that it is due to a fault of the
employer or in the employer’s design, or due to war or
radioactive contamination directly affecting the country
where the works are to be executed.

9.3 From the completion date until the defects liability certificate
has been issued, the risk of loss of or damage to the works, plant,
and materials is an employer’s risk except loss or damage due to

(a) A defect which existed on the completion date,

(b) An event occurring before the completion date, which was
not itself an employer’s risk, or

(c) The activities of the contractor on the site after the
completion date.

10. Insurance 10.1 The contractor shall provide, in the joint names of the
employer and the contractor, insurance cover from the start date
to the end of the defects liability period, in the amounts stated in
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the SCC, for the following events which are due to the contractor’s
risks:

(a) Loss of or damage to the works, equipment and materials;

(b) Loss of or damage to property (except the works, materials
and equipment) in connection with the contract; and

(c) Personal injury or death and third-party liability.

10.2 Policies and certificates for insurance shall be delivered by
the contractor to the project manager for approval within 15 days
of receipt by the contractor of the employer’s letter of acceptance.
All such insurance shall provide for compensation required to
rectify the loss or damage incurred. If the contractor fails to
provide the required certificates, the contract shall be considered
as annulled. However, the employer at its discretion may decide
to extend the period for submission of insurance certificates or
take out the insurance and deduct the cost of premiums from the
contractor’s earnings.

10.3 Alterations to the terms of an insurance shall not be made
without the approval of the employer.

11.Contractor to 11.1 The contractor shall construct and install the works in
construct the accordance with the specifications and drawings.
works

12.The works to be 12.1 The contractor shall be given access to the site by the site
completed by the possession date indicated in the SCC. The contractor shall
completion date commence execution of the works by the start date indicated in

the SCC and shall carry out the works in accordance with the
program submitted by the contractor, as updated with the
approval of the project manager, and complete them by the
required completion date.

13.Safety 13.1 The contractor shall be responsible for the safety of all
activities on the site and shall appoint a health and safety officer
if so prescribed in the schedule of the contractor’s key personnel.

13.2 The contractor shall report immediately to the project
manager any health and safety incidents, accidents, injuries that
require treatment and all fatalities.

14.Program 14.1 Within the time stated in the SCC, the contractor shall
submit to the project manager for its no-objection a program
showing the general methods, arrangements, order, and timing
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for all the activities for construction of the works. The contractor
shall update the program at intervals no longer than the period
stated in the SCC. The project manager’'s non-objection to the
program shall not alter the contractor’s obligations. The
contractor may revise the program and submit it to the project
manager again at any time. A revised program shall show the
effect of variations and compensation events.

15.Extension of the 15.1 The project manager shall extend the completion date if a
completion date compensation event occurs or a variation is issued which makes
it impossible for completion to be achieved by the required date
without the contractor taking steps to accelerate the remaining
work, which would cause the contractor to incur additional cost.

16.Delays ordered by  16.1 The project manager may instruct the contractor to delay
the project the start or progress of any activity within the works. Delays or
manager suspension of work by the project manager which increase the
contractor’s costs shall be subject to equitable adjustments by

the employer.

17.Early warning 17.1 The contractor shall inform the project manager at the
earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work,
increase the contract price or delay the execution of the works.
The project manager may require the contractor to provide an
estimate of the expected effect of the future event or circumstance
on the contract price and completion date. The estimate shall be
provided by the contractor as soon as reasonably possible.

17.2 The contractor shall cooperate with the project manager in
making and considering proposals for how the effect of such an
event or circumstance can be avoided or reduced by anyone
involved in the works and in carrying out any resulting instruction
of the project manager.

18.Correction of 18.1 The project manager shall give notice to the contractor of
defects any defects before the end of the defects liability period, which
begins at completion, and is defined in the SCC. The defects
liability period shall be extended for as long as defects remain to

be corrected.

18.2 Every time notice of a defect is given, the contractor shall
correct the notified defect within the length of time specified by
the project manager in the aforementioned notice.

19.Uncorrected 19.1 If the contractor has not corrected a defect within the time
defects specified in the project manager’s notice, the project manager will
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assess the cost of having the defect corrected, and the contractor
shall pay this amount, or the employer shall recuperate these
amounts by deduction from the amounts due to the contractor.

20.Bill of quantities 20.1 The bill of quantities (in the case of a lump-sum contract this
entire clause 20 shall be replaced with a new clause as indicated
in the SCC) shall contain items for the construction, installation,
testing, and commissioning of the works to be done by the
contractor.

20.2 The bill of quantities is used to calculate the contract price.
The contractor is paid for the quantity of the work actually done at
the rate of the bill of quantities for each item.

21.Changes in the 21.1 If the final quantity of the work done differs from the quantity
guantities in the bill of quantities for the particular item by more than 25
percent, provided the change exceeds 1 percent of the initial
contract price, the project manager shall adjust the unit rate
upwards or downwards for this item commensurate with the
impact of the change on the contractor’s cost. (For lump- sum
contracts, this clause shall be substituted by a new clause as
indicated in SCC).

22.Payment 22.1 The contractor shall submit to the project manager monthly
certificates statements of the estimated value of the work executed less the
cumulative amount certified previously.

22.2 The project manager shall check the contractor’s executed
work and certify the amount to be paid to the contractor.

22.3 The value of work executed shall be determined by the
project manager.

22.4 The value of work executed shall comprise the value of the
guantities of the items in the bill of quantities completed. (For lump
sum contracts, this clause shall be substituted by a new clause
as indicated in the SCC).

22.5 The value of work executed shall include the valuation of
variations and compensation events.

23.Payments 23.1 Payments shall be adjusted for deductions of the advance
payments and retention. The employer shall pay the contractor
the amounts certified by the project manager within 45 days of the
date of each certificate submitted by the contractor. If the
employer makes a late payment, the contractor shall be paid
interest on the late payment in the next payment. Interest shall be
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calculated from the date by which the payment should have been
made, up to the date when the late payment is made, at the rate
of interest prevailing at the local banks for construction loans.

23.2 Items of the works for which no rate or price has been
entered in the bill of quantities shall not be paid for by the
employer and shall be deemed covered by other rates and prices
in the contract.

24.Compensation 24.1 The following shall be compensation events:

events
(a) The employer does not give access to a part of the site by

the site possession date stated in the SCC.

(b) The project manager orders a delay or does not issue
drawings, specifications, or instructions required for
execution of works on time.

(c) The project manager instructs the contractor to uncover
or to carry out tests upon completed work, which is then
found to have no defects.

(d) Other contractors, public authorities, utilities, or the
employer cause delay or extra cost to the contractor.

(e) The advance payment is delayed.

(f) The project manager unreasonably delays issuing a
certificate of completion.

(g) Any other events as stipulated in the SCC.

If such an event occurs, then the contract price shall be
equitably adjusted.

25.Tax 25.1 The contractor is liable for all taxes in accordance with the
laws of the employer’s country. However, the project manager
shall adjust the contract price if taxes, duties, and other levies are
changed between the date 28 days before the submission of bids
for the contract and the date of the last completion certificate. The
adjustment shall be the change in the amount of tax payable by
the contractor, provided such charges are already not reflected in
the contract price.

26.Liquidated 26.1 The contractor shall pay liquidated damages to the
damages employer at the rate per day stated in the SCC for each day that
the completion date is later than the required completion date.
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The total amount of liquidated damages shall not exceed the
ceiling amount defined in the SCC. The employer may deduct
liquidated damages from any payments due to the contractor.
Payment of liquidated damages shall not affect the contractor’s
liabilities.

27.Advance payments 27.1 The employer shall make advance payment to the
Contractor in the amounts stated in the SCC after the contractor
has:

(i) Delivered to the site construction equipment and/or
materials for initiating the works, and

(i) Submitted the advance payment guarantee.

27.2 The contractor is to use the advance payment only to pay
for equipment, materials and other expenses required specifically
for carrying out the works. The contractor shall demonstrate that
the advance payment has been used in this way by supply of
copies of invoices or other documents to the project manager.

27.3 The advance payment shall be repaid by deducting
proportionate amounts from payments otherwise due to the
contractor. Full recovery of the advance payment shall be made
by the time 75% of the value of the works have been certified for
payment by the project manager.

28.Retention money 28.1 An amount, specified in the SCC, will be retained from each
payment to the contractor as a safeguard for ensuring satisfactory
performance of the work. This money will be paid out to the
contractor upon fulflment of the contractor’'s contractual
obligations i.e. within 15 days of the issue by the project manager
of the defects liability certificate. Subject to the approval by the
employer, the retention money can be released to the contractor
at the time of issue of the certificate of completion of the works
against submission by the contractor of an unconditional bank
guarantee covering the full amount of the retention money.

29.Dayworks 29.1 If applicable, the dayworks rates in the contractor’s bid shall
be used for small additional amounts of work only when the
project manager has given written instructions in advance for
additional work to be paid for in that way.

29.2 All work to be paid for as dayworks shall be recorded by the
contractor on forms approved by the project manager. Each
completed form shall be verified and signed by the project
manager within two days of the work being done.
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29.3 The contractor shall be paid for dayworks as work is
performed subject to obtaining signed dayworks forms.

30.Cost of repairs 30.1 Loss or damage to the works or materials to be incorporated
in the works between the start date and the end of the defects
liability periods shall be remedied by the contractor at the
contractor’s cost if the loss or damage arises from the contractor’'s
risks, acts or omissions.

31.Completion and 31.1 The contractor shall request the project manager to issue a
taking over certificate of completion of the works, and the project manager
will issue such a certificate when it determines that the works are
satisfactorily completed. The employer shall take over the site and
the works within seven days of the project manager’s issuing of a

certificate of completion.

32.Final account 32.1 The contractor shall supply the project manager with a
detailed account of the total amount that the contractor considers
payable under the contract before the end of the defects liability
period. The project manager shall issue a defects liability
certificate and certify any final payment that is due to the
contractor within 45 days of receiving the contractor’s account if it
is correct and complete. If it is not, the project manager shall issue
within 30 days a schedule that states the scope of the corrections
or additions that are necessary. If the final account is still
unsatisfactory after is has been resubmitted, the project manager
shall decide on the amount payable to the contractor and issue a
payment certificate.

33.Termination action 33.1 The employer or the contractor may terminate the contract
if the other party causes a fundamental breach of the contract.

33.2 Fundamental breaches of contract shall include, but shall
not be limited to, the following:

(a) The contractor stops work for 21 days when no stoppage
of work is shown on the current Program and the stoppage
has not been authorized by the project manager;

(b) The project manager instructs the contractor to delay the
progress of the works, and the instruction is not withdrawn
within 30 days and no agreement is reached on payments
due contractor for cost of delay;
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(c) The employer or the contractor is made bankrupt or goes
into liquidation other than for a reconstruction or
amalgamation;

(d) A payment certified by the project manager is not paid by
the employer to the contractor within 60 days of the date of
the project manager’s certificate;

(e) The project manager gives notice that failure to correct a
particular defect is a fundamental breach of contract and
the contractor fails to correct it within 30 days from the date
of such notice issued by the project manager;

(f) The contractor has delayed the completion of the works by
the number of days for which the maximum amount of
liquidated damages can be paid, as defined in the SCC.

(g) The employer determines that the contractor, or any of its
sub-contractors, sub-consultants, suppliers, personnel or
any agent or affiliate of any of them has, directly or
indirectly, engaged in prohibited practices pursuant to
GCC 4.

33.3 When either party to the contract gives notice of a breach
of contract to the project manager for a cause other those listed
under sub-clause 33.2 above, the project manager shall decide
whether the breach is fundamental or not.

33.4 Notwithstanding the above, the employer may terminate the
contract for convenience by giving the contractor a thirty-day
notice in writing.

33.5 If the contract is terminated, the contractor shall stop work
immediately, make the site safe and secure, and leave the site
within 15 days of the completion of the notice period.

34.Payment upon 34.1 If the contract is terminated because of a fundamental
termination breach of contract by the contractor, the project manager shall
issue a certificate for the value of the work done and materials
ordered less advance payments received up to the date of the
issue of the certificate and less the percentage to apply to the
value of the work not completed, as indicated in the SCC.
Additional liquidated damages shall not apply. If the total amount
due to the employer exceeds any payment due to the contractor,
the difference shall be a debt payable to the employer.
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34.2 If the contract is terminated for the employer’s convenience
or because of a fundamental breach of contract by the employer,
the project manager shall issue a certificate for the value of the
work done, materials ordered, the reasonable cost of removal of
equipment, repatriation of the contractor’'s personnel employed
solely on the works, and the contractor’s costs of protecting and
securing the works, and less advance payments received up to
the date of the certificate.

35.Property 35.1 All materials and construction equipment on the site, plant,
temporary works, and works shall be deemed to be the property
of the employer if the contract is terminated because of the
contractor’s default.

36.Release from 36.1 If the contract is frustrated by the outbreak of war or by any
performance other event entirely outside the control of either the employer or
the contractor, the project manager shall certify that the contract

has been frustrated. The contractor shall make the site safe and

stop work as quickly as possible after receiving this certificate and

shall be paid for all work carried out before receiving it and for any

work carried out afterwards for which an agreement has been

reached.
37.Resolution of 37.1 The employer and the contractor shall make every effort to
disputes resolve amicably by direct informal negotiation any disagreement

or dispute arising between them under or in connection with the
contract. If after thirty (30) days from the commencement of such
informal negotiations, the employer and the contractor have been
unable to resolve amicably a contract dispute, either party may
require that the dispute be referred to arbitration in accordance
with the law governing the contract. The place where arbitration
will take place will be stated in the SCC.

38.Performance 38.1 The performance security shall be provided to the employer
security no later than the date specified in the letter of acceptance and
shall be issued in the amount specified in the SCC, in a form and
by a bank acceptable to the employer, and denominated in the
types and proportions of the currencies in which the contract price
is payable. The performance security shall be valid until a date 28

days from the date of issue of the defects liability certificate.
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Section VII. Specific Conditions of Contract (SCC)
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Special Conditions of Contract
GCC Clause
Number SCC

1.1 Insert in the SCC the following definitions:

“Contract: The name and procurement number of the contract are
Construction of Common Facility Centre

Ref. No. AGRI/APC-FOCUS/CFC/185/2024-25
“Defects liability period: the defects liability period is 365 days

“‘Employer: the employer is
The State Project Director
FOCUS Nagaland Project
SoCRAN (APC/FOCUS- IFAD CELL)

Civil Secretariat, Kohima- 797004 (Nagaland)

The employer’s country is India

“Required completion date: The intended completion date shall be 45
days after contract signing

“Project manager: The project manager is

The State Project Director
FOCUS Nagaland Project
SoCRAN (APC/FOCUS- IFAD CELL)

Civil Secretariat, Kohima- 797004 (Nagaland)

“Site: the site is located at Anexxed and is defined in drawing attached.”

“Start date: the start date shall be after receiving Notce to Proceed to
Work”

“Works: the works consist of:Construction of Common Facility Centre
1.2 Select one of the following options:

1. This contract shall be a unit priced contract based on priced bills
of quantities

2.1 The language of the contract is English. The governing law is the law of
the employer’s country.
Section VII. Special Conditions of Contract (SCC) 75

SO0CRAN: Construction of Common Facility Centre RFQ No: No AGRI/APC-FOCUS/CFC/185/2024-25 dated
08/10/2024



7.1 Maximum allowable percentage for sub-contracting is 25% of the value
of the contract price/works.
8.1 The schedule of key personnel are:
1. Project Manager
2. Site Engineer
3. Environment & Social Specialist
4. Quality Control Manager

10.1 The minimum insurance covers shall be:

(&) The minimum insurance cover for the loss of or damage to the
works, equipment and materials shall be 110% of the value of the
works, with a maximum deductible for each insurance claim of
10% of the value of works.

(b) The minimum insurance cover for loss of or damage to property
(except the works, plant, materials and equipment) is 10 lakhs
with a maximum deductible of ¥5000.

(c) The minimum insurance cover for personal injury or death and
third-party liability is 5 lakhs with no deductible.

12.1 The site possession date shall be after the issuance of Notice to
Proceed to work.

The start date is after the issuance of Notice to Proceed to work.

14.1 The period for submission of the program is 7 days from the date of
signature of agreement.

The period between the program updates is 7 days.

20 In the case of lump sum contracts, clause 20 shall be replaced by the
following new clause as follows:

Clause 20: Activity Schedule

20.1 The activity schedule shall contain all items for the construction,
installation, testing, and commissioning of the works to be done by the
contractor.

20.2 The activity schedule is used to calculate the contract price. The
contractor is paid against milestones of completion of each activity
schedule at the rate/s or percentages indicated in SCC 22.4.
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21.1 In the case of lump sum contracts, clause 21.1 shall be replaced by the
following new clause 22.1 as follows:

21.1 No change in the prices of the activity schedules shall be made as
a result of changes in the quantity of work since this is a lump sum
contract

22.2 The DPM/ DPO and J.E. shall cross-verify and certify the executed
works along with geotag photographs before sending to the project
manager for any payments

24.1 N/A

26.1 The liquidated damages for the whole of the works are 0.05% of the
final contract price per day.

The maximum amount of liquidated damages for the whole of the works
is 10% of the final contract price.

27.1 The advance payment will be 10% of initial contract price.

28.1 The amount of retention money will be 6% of each payment due to the
contractor up to the maximum of 5% of the total contract amount.

34.1 The percentage to apply to the value of the works not completed,
representing the employer’s additional cost for completing the works is
20%

36.1 The place where arbitration shall take place is Kohima

37.1 The performance security amount is 5% of total contract amount in the

form of “Unconditional Bank Guarantee” from a Scheduled or
Nationalised Bank in India.
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Works Requirements
The works requirements include:
(a) the Specifications (Section VIII)

(b) the Drawings (Section IX)
(c) the Bill of Quantities (Section X)

Section VIII. Specifications 78

SO0CRAN: Construction of Common Facility Centre RFQ No: No AGRI/APC-FOCUS/CFC/185/2024-25 dated
08/10/2024



Section VIII. Specifications

Following are list of specifications for the activity
SI.No. [ Activity description Specifications
1. Grade of Concrete to be used during construction | M20 1:1.5:3
2. Plain Cement Concrete M10 1:3:6
3. Half Brick Wall 3 Feet in Height
4, Dyna Roofing Red Colour
5. Steel Reinforcement 12mm
6. Steel Square Section SC 200
7. Roof trusses
Bottom Chord 80 mm dia
Rafter and Purlins 50 mm dia
Strut steel 65 mm dia
8. Plastering 12 mm thickness of ratio 1: 4

Management strategies for Environment, social, health and safety requirements

1. The Contractor should take measures to reduce air and water pollution.

2. The Contractor should take measures to dump waste materials or debris at a
demarcated site.

3. The Contractor should take measures to avoid forced evictions and physical

resettlement.

The Contractor should ensure sanitation and hygiene for labourers with special outline

for female workers, food and drinking facilities for all construction workers.

First aid and other emergency aid should be available at the construction site.

The Contractor should ensure Health and social security for labourers.

The Contractor should ensure Grievance management for labourers.

The Contractor should ensure PPE Kits are available for workers at the site.

The Contractor should ensure that workplaces, machinery, equipment under each

person’s control are safe and without risk to health.

10. The Contractor should ensure that sexual exploitation/sexual abuse does not occur at
the site.

B
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Section IX. Drawings

Annexure
Column and Footing layout
Column and Footing Details
Plinth beam layout
Floor Plan
Elevation
Sectional view
Truss plan

NoOokwWNE
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Section X. Bill of Quantities

Anexxure
Lot Name of site Name of District
Lot 1 Thazuvi Village Kiphire
Mimi Village Kiphire
Lot 2 Enhulumi Village Phek
Pholami Village Phek
Lot 3 Phek Village Phek
Jakhama Village Kohima
Lot 4 Roni Old Village Wokha
Yanpha Village Wokha
Lot 5 Lakhuti Village Wokha
Sanis Village Wokha
Lot 6 Khensa Village Mokokchung
Tsutoho Village Zunheboto
Lot 7 Yongam Village Longleng
Longching Village Mon
Lot 8 Aboi Village Mon
Mon Village Mon
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Section Xl (A). Notice of Intent to Award

This is not a notification of award or letter of acceptance. The employer intends to contract
to be formed with this notice.

[letterhead paper of the employer]

Insert project logo (if
existing)

For the attention of the bidder’s authorized representative

Name: [insert authorized representative’s name]

Address: [insert authorized representative’s address]

Telephone/Fax numbers: [insert authorized representative’s telephone/fax numbers]

Email Address: [insert authorized representative’s email address]

DATE OF TRANSMISSION: [insert date]
Procuring entity: [insert the name of the procuring entity]
Procurement title: [insert]

Ref no: [insert]

This notice of intent to award (NOITA) notifies you of our decision to award the above contract to
[insert the successful bidder].

Please note that this notice does not constitute any contract between the procuring entity and the
bidder and neither establishes any legal rights or obligations for the procuring entity or bidder.
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If your bid has not been successful, you may request a debriefing in relation to the results of the
evaluation of your bid. If you decide to request a debriefing, your written request must be made within
[insert number of stated in the bidding document and see the module M1 on debriefs in the IFAD
Procurement Handbook for more information] business days of receipt of this NOITA.

If your request for a debriefing is received within the deadline above, we will provide the debriefing
within [insert number stated in the bidding document and see the module M1 on debriefs in the IFAD
Procurement Handbook for more information] business days of receipt of your request.

The debriefing may be in writing, by video conference call or in person. We shall promptly advise you
in writing how the debriefing will take place and confirm the date and time.

The period within which you can protest the procurement proceedings lasts [insert number stated in
the bidding document and see the module M2 on protests in the IFAD Procurement Handbook for
more information] business days after the date of transmission of this NOITA.

Yours sincerely,

Authorised Official
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Notification of Award
[The notification of award shall be the basis for formation of the contract. This form of
notification of award shall be filled in and sent to the successful bidder only after evaluation of
bids has been completed, subject to any review and/or issuance of no objection of IFAD as
required.]

[date]
To: [insert name and address of the contractor]

Re: XXXXXXXXX XXX XXXXXXXXX
Bid Ref: XXXXXXXXXXXXXXXXX

This is to notify you that your bid dated [insert date] for execution of the above-mentioned bid
reference for the accepted contract price of [insert amount in words and numbers] [insert name
of currency], as corrected and modified in accordance with the instructions to bidders is hereby
accepted by the employer.

You are hereby instructed to, (a) sign and return the attached contract, (b) supplier self-
certification form and (c) forward the performance security pursuant to GCC clause 16 within

14 days after receipt of this notification of award and (d) proceed with supply of the said goods
and related services in accordance with the contract.

Signed:
In the capacity of:

[Print name]

Attachment: Contract
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Section Xl (B). Letter of Acceptance

Notes on standard form of letter of acceptance

The letter of acceptance will be the basis for formation of the contract as described in
clauses 35.1 of the Instructions to Bidders. This standard form of letter of acceptance is
included for information at the bidding stage and shall be filled in and sent to the successful
bidder only after evaluation of bids has been completed.

[letterhead paper of the employer]

[date]

To:

[name of the contractor]

[address of the contractor]
This is to notify you that your bid dated for the execution of the

[name of the contract and identification number, as given in the

SCC] for the Contract Price of ( ) [amount in
numbers and words] , as corrected and modified in accordance

with the instruction to bidders, is hereby accepted by the employer.

You are hereby instructed to proceed with the execution of the said works in accordance with
the contract documents.

Authorized Signature:

Name and Title of Signatory:

Name of Agency:

Attachment: Contract Agreement
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Section XlI (C). Contract Agreement

Notes on standard form of agreement

The agreement should incorporate any corrections or modifications to the bid resulting from
price corrections and price adjustment during the evaluation process as provided for the in
the Instructions to Bidders and any other agreement following award of the contract.

Contract Agreement

This Agreement, made the day of 202

, between

[name and address of employer]| (hereinafter called “the employer”) and

[name and address of contractor] (hereinafter called “the contractor”) of the other part.

Whereas the employer is desirous that the contractor execute

[name and identification number of contract] (hereinafter called “the works”) and the employer
has accepted the bid by the contractor for the execution and completion of such works and

the remedying of any defects therein.
Now with this agreement witnesseth as follow:

1. In this agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to, and
they shall be deemed to form and be read and construed as part of this agreement.

2. The following documents shall be deemed to form and be read and construed as part of
the agreement and shall have the order of precedence as listed below:

a. Agreement,
b. Letter of acceptance
c. Contractor's letter of bid
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Special conditions of contract- SCC
General conditions of contract-GCC
Specifications

Drawings

S@e ™ o o

Bills of quantities (or activity schedules), and

Any other documents listed in the SCC as forming part of the contract.

3. In consideration of the payments to be made by the employer to the contractor as
specified in the letter of acceptance, the contractor hereby covenants with the employer to
execute the works and to remedy defects therein in conformity in all respects with the
provisions of the contract.

4. The employer hereby covenants to pay the contractor in consideration of the execution
and completion of the works and the remedying of defects therein, the contract price or
such other sum as may become payable under the provisions of the contract at the times
and in the manner prescribed by the contract.

5. IN WITNESS whereof the parties hereto have caused this agreement to be executed in
accordance with the laws of . . . .. [name of the borrowing country]. . . .. on the day,
month and year specified above.

Signed by: Signed by:
for and on behalf of the Employer for and on behalf the Contractor
in the in the
presence of: presence of:
Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date
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Section Xl (D). Bank Guarantee Form for Advance Payment

This sample of advance payment guarantee is for information only. Bidders should not
complete the form at this time as only the successful bidder will be required to provide the
advance payment guarantee.

To: [name and address of employer]
[name and procurement number of contract]

Gentlemen:

In accordance with the provisions of the conditions of contract, clause 24 “Advance” of the
above-mentioned contract, [name and address of contractor] (hereinafter called “the
contractor”) shall deposit with [name of employer]| a bank guarantee to guarantee his proper
and faithful performance under the said clause of the contract in an amount of [amount of
guarantee] [amount in words].®

We, the [bank or financial institution], as instructed by the contractor, agree unconditionally
and irrevocably to guarantee as primary obligator and not as surety merely, the payment to
[name of employer] on his first demand without whatsoever right of objection on our part and
without his first claim to the contractor, in the amount not exceeding [amount of guarantee]
[amount in words].

We further agree that no change or addition to or other modification of the terms of the
contract or of works to be performed thereunder or of any of the contract documents which
may be made between [name of employer] and the contractor, shall in any way release us
from any liability under this guarantee, and we hereby waive notice of any such change,
addition, or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment
under the contract until [name of employer] receives full repayment of the same amount from
the contractor.

This letter of credit is enforceable and executable in the Employer’s country.

This guarantee is subject to the Uniform Rules for Demand Guarantees, 2010 Revision, ICC
Publication No. 758, except that the supporting statement requirement of Article 15(a) is
hereby excluded and as may otherwise be stated above.

Yours truly,

Signature and seal:

6 An amount is to be inserted by the Bank or Financial Institution representing the amount of the Advance
Payment, and denominated either in the currency(ies) of the Advance Payment as specified in the Contract, or
in a freely convertible currency acceptable to the Employer.
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Name of Bank:

Address:

Date:
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Section Xl (E). Performance Security Form

To: [name of employer]

WHEREAS [name of contractor] (hereinafter called “the contractor”) has undertaken, in
pursuance of contract No. [reference number of the contract] dated [insert contract date] to
supply [description of works] (hereinafter called “the contract”).

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall
furnish you with a bank guarantee by a reputable bank for the sum specified therein as
security for compliance with the contractor’s performance obligations in accordance with the
contract.

AND WHEREAS we have agreed to give the contractor a guarantee:

THEREFORE WE hereby affirm that we are guarantors and responsible to you, on behalf of
the contractor, up to a total of [amount of the guarantee in words and figures], and we
undertake to pay you, upon your first written demand declaring the contractor to be in default
under the contract and without cavil or argument, any sum or sums within the limits of
[amount of guarantee] as aforesaid, without your needing to prove or to show grounds or
reasons for your demand or the sum specified therein.

This letter of credit is enforceable and executable in the Employer’s country.
This guarantee is valid until the day of [insert year].
This guarantee is subject to the Uniform Rules for Demand Guarantees, 2010 Revision, ICC

Publication No. 758, except that the supporting statement requirement of Article 15(a) is
hereby excluded and as may otherwise be stated above.

Signature and seal of the guarantors

[name of bank or financial institution]

[address]
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Section Xl (F). Self-Certification Form

This self-certification form is to be completed by the contractor. The contractor shall submit the
completed form together with the signed contract agreement to [insert name of procuring
entity]. Instructions for completing this form are provided below.

Full legal name of contractor:

Full legal name of contractor's legal
representative and position:

Full name and number of contract:

Project with which contract was
signed:

Country:
Date:

| hereby certify that | am the authorized representative of [name of the contractor], as well as
that the information provided herein is true and accurate in all material respects and understand
that any material misstatement, misrepresentation or failure to provide the information
requested in this self-certification may result in sanctions and remedies, including the
suspension or termination of the contract between the contractor and the procuring entity, as
well as the permanent ineligibility to participate in IFAD-financed and/or IFAD-managed
activities and operations, in accordance with the IFAD Procurement Guidelines, the IFAD
Procurement Handbook and other applicable IFAD policies and procedures, including IFAD’s
Policy on Preventing Fraud and Corruption in its Activities and Operations (accessible
at www.ifad.org/anticorruption_policy) and its Policy on Preventing and Responding to
Sexual Harassment, Sexual Exploitation and Abuse (accessible  at
https://www.ifad.org/en/document-detail/asset/40738506).

Authorized Signature: Date:

Printed Name of Signatory:
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U The contractor certifies that itself, including its director(s), partner(s), proprietor(s), key
personnel, agents, sub-consultants, sub-contractors, consortium and joint venture partners
have NOT engaged in fraudulent, corrupt, collusive, coercive or obstructive practices, in
connection with the present procurement process and this contract.

U The contractor declares that the following criminal convictions, administrative sanctions
(including debarments under the Agreement for Mutual Enforcement of Debarment Decisions or
the "Cross-Debarment Agreement")’ and/or temporary suspensions have been imposed on the
contractor and/or any of its directors, partners, proprietors, key personnel, agents, sub-
consultants, sub-contractors, consortium and joint venture partners:

Nature of the Imposed by Name of party Grounds forthe Date and
measure (i.e., convicted, measure (i.e., time
criminal conviction, sanctioned or fraud in (duration) of

administrative suspended (and | procurementor measure
sanction or relationship to corruption in

temporary contractor) contract

suspension) execution)

If no criminal convictions, administrative sanctions or temporary suspensions have been
imposed, indicate “none”.

U The contractor certifies that its director(s), proprietor(s), and personnel, and the personnel of
its agents, sub-consultants, sub-contractors, consortium and joint venture partners are NOT
subject to a criminal conviction, administrative sanctions or investigations for incidents of
sexual harassment and sexual exploitation and abuse.

U The contractor certifies that itself, its proprietor(s), agents, sub-consultants, sub-contractors,
consortium and joint venture partners have NO actual, potential or reasonably perceived conflicts
of interest and specifically that they:

U Do not have any actual or potential, and do not reasonably appear to have, at least one
controlling partner in common with one or more other parties in the bidding process or the
execution of the contract ;

O Do not have any actual or potential, and do not reasonably appear to have the same
legal representative as another bidder for purposes of this bid or execution of the
contract;

O Do not have any actual or potential, and do not reasonably appear to have a
relationship, directly or through common third parties, that puts them in a position to have
access to undue or undisclosed information about or influence over the bid process and
the execution of the contract, or influence the decisions of the procuring entity regarding
the selection process for this procurement or during the execution of the contract;
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O Do not participate and do not potentially or reasonably appear to participate in more than
one bid in this process; and

U Do not have any actual or potential, and do not reasonably appear to have, a business or
family relationship with, a member of the procuring entity’s board of directors or its
personnel , the Fund or its personnel, or any other individual that was, has been or might
reasonably be directly or indirectly involved in any part of (i) the preparation of the bidding
document, (ii) the selection process for this procurement, or (i) execution of the contract,
unless the actual, potential or reasonably conflict stemming from this relationship has been
explicitly authorized by the Fund in writing.

U [To be completed only if the previous boxes were not checked]
The contractor declares the following actual, potential or reasonably perceived conflicts of
interest, that may affect, or might reasonably be perceived by others to affect, impartiality
in any matter relevant to the procurement process, including the selection process and the
execution of the contract, with the understanding and acceptance that any action upon
this disclosure shall be entirely under the Fund’s discretion:

[provide detailed description of any actual, potential or reasonably perceived conflicts of
interest including their nature and the personnel, proprietor(s), agents, sub-consultants,
sub-contractors, consortium or joint venture partners affected.]

O The contractor certifies that NO gratuities, fees, commissions, gifts or anything else of value, other
than those shown in the bid, have been paid or exchanged or are to be paid or exchanged with
respect to the present procurement process and this contract.

OR

U [To be completed only if the previous box was not checked]
The contractor declares that the following gratuities, fees, commissions, gifts or anything else of
value have been exchanged, paid or are to be exchanged or paid with respect to the present
procurement process and this contract:

- [Name of Recipient/Address/Date/Reason/Amount]
- [Name of Recipient/Address/Date/Reason/Amount]

U The contractor acknowledges and accepts to notify the procuring entity in the event of any
material change in connection with this self-certification form throughout the duration of the
contract.

" The Cross-Debarment Agreement was entered into by the World Bank Group, the Inter-American Development Bank, the
African Development Bank, the Asian Development Bank and the European Bank for Reconstruction and Development,
additional information may be located at: http://crossdebarment.org/.
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Instructions for completing the self-certification form

The World Bank listing of ineligible firms and individuals is a searchable database that returns
a positive or negative search results page upon submission of a name to be searched, in order
to document the eligibility.

The contractor should print out, date, and attach the results page(s) to the self-
certification form, which should read, “no matching records found”.

If (a) record(s) has/have been found — i.e. the results page(s) shows one or more individuals
or entities, including the contractor itself are ineligible for contracts of the World Bank on the
grounds of “cross-debarment”, the contractor should provide a detailed account of these
sanctions and their duration as applicable or notify the procuring entity and in case the
contractor believes the finding is a “false positive”.

The procuring entity will determine whether to proceed with the contract or allow the contractor
to make a substitution. This determination will be made on a case by case basis and will require
approval by IFAD regardless of the estimated value of the proposed contract.

All of these documents must be retained by the contractor as part of the overall record of the
contract with the procuring entity for the duration of the contract and for a minimum period of
three years following the completion of the contract.
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Section Xl (G). Revised IFAD Policy on Preventing Fraud and
Corruption in its Activities and Operations

[. Introduction

1. The Fund recognizes that the prevention and mitigation of fraud and corruption in its
activities and operations are core components of its development mandate and
fiduciary duties. The Fund does not tolerate the diversion or waste of its resources
through the practices defined in paragraph 6 below.

2. The objective of this policy is to establish the general principles, responsibilities and
procedures to be applied by the Fund in preventing and addressing prohibited
practices in its activities and operations.

3. This policy takes effect on the date of its issuance. It supersedes and replaces the
IFAD Policy on Preventing Fraud and Corruption in its Activities and Operations (EB
2005/85/R.5/Rev.1) dated 24 November 2005.

Il. Policy

A. General principles

4. The Fund has no tolerance towards prohibited practices in its activities and operations.
All individuals and entities listed in paragraph 7 below must take appropriate action to
prevent, mitigate and combat prohibited practices when participating in an IFAD-
financed and/or IFAD-managed operation or activity.

5. The Fund endeavours to ensure that individuals and entities that help to prevent or
report, in good faith, allegations of prohibited practices are protected against retaliation
and to protect individuals and entities that are the subject of unfair or malicious
allegations.

B. Prohibited practices

6. The following practices are considered to be prohibited practices when engaged in
connection with an IFAD-financed and/or IFAD-managed operation or activity:

(&) A “corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly,
of anything of value in order to improperly influence the actions of another party;

(b) A “fraudulent practice” is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party in order to obtain
a financial or other benefit or to avoid an obligation;

(c) A “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including improperly influencing the actions of
another party;
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(d) A “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party in order to improperly
influence the actions of that or another party;

(e) An “obstructive practice” is: (i) deliberately destroying, falsifying, altering or
concealing evidence that may be material to an investigation by the Fund or
making false statements to investigators in order to materially impede an
investigation by the Fund; (ii) threatening, harassing or intimidating any party in
order to prevent that party from disclosing its knowledge of matters relevant to an
investigation by the Fund or from pursuing such an investigation; and/or (iii) the
commission of any act intended to materially impede the exercise of the Fund’s
contractual rights of audit, inspection and access to information.

C. Scope

7. This policy applies to all IFAD-financed and/or IFAD-managed operations and
activities and to the following individuals and entities:

(a) IFAD staff and other persons working for IFAD as non-staff personnel (“IFAD
(b) staff and non-staff personnel’);

(c) Individuals and entities holding a commercial contract with the Fund and any of
their agents or personnel (“vendors”);

(d) Public entities receiving IFAD financing or financing managed by the Fund and any
of their agents or personnel (“government recipients”) and private entities receiving
IFAD financing or financing managed by the Fund and any of their agents or
personnel (“non-government recipients”) (all collectively referred to as
“recipients”); and

(e) Individuals and entities, other than those referred to above, that receive, apply to
receive, are responsible for the deposit or transfer of, or take or influence
decisions regarding the use of proceeds from IFAD financing or financing
managed by the Fund, including, but not limited to, implementing partners, service
providers, contractors, suppliers, subcontractors, sub- suppliers, bidders,
consultants and any of their agents or personnel. (All such individuals and entities
are collectively referred to as “third parties”.)

D. Responsibilities
(i) Responsibilities of the Fund

8. The Fund endeavours to prevent, mitigate and combat prohibited practices in its
operations and activities. This may include adopting and maintaining:

(&) Communication channels and a legal framework designed to ensure that this
policy is communicated to IFAD staff and non-staff personnel, vendors, recipients
and third parties and that it is reflected in procurement documents and contracts
relating to IFAD-financed and/or IFAD-managed activities and operations;
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(b) Fiduciary controls and supervisory processes designed to support adherence to
this policy by IFAD staff and non-staff personnel, vendors, recipients and third
parties;

(c) Measures relating to the receipt of confidential complaints, whistle-blower
protection, investigations, sanctions and disciplinary measures which are designed
to ensure that prohibited practices can be properly reported and addressed; and

(d) Measures designed to ensure that the Fund can report individuals and entities that
have been found to have engaged in prohibited practices to other multilateral
organizations which may be exposed to similar actions by the same individuals
and entities and to local authorities in cases where local laws may have been
violated.

(ii) Responsibilities of IFAD staff and non-staff personnel, vendors and third parties

9. When participating in an IFAD-financed and/or IFAD-managed operation or activity,
IFAD staff and non-staff personnel, vendors and third parties will:

(a) Refrain from engaging in prohibited practices;

(b) Participate in due diligence checks and disclose, as required, information relating to
themselves or any of their key personnel concerning relevant criminal convictions,
administrative sanctions and/or temporary suspensions; information concerning
agents engaged in connection with a procurement process or contract, including the
commissions or fees paid or to be paid; and information concerning any actual or
potential conflicts of interest in connection with a procurement process or the
execution of a contract;

(c) Promptly report to the Fund any allegations or other indications of prohibited
practices that come to their attention by virtue of their involvement in an IFAD-
financed and/or IFAD-managed operation or activity;

(d) Fully cooperate with any investigation conducted by the Fund, including by making
personnel available for interviews and providing full access to any and all accounts,
premises, documents and records (including electronic records) relating to the
relevant IFAD-financed and/or IFAD-managed operation or activity, and by having
such accounts, premises, documents and records audited and/or inspected by
auditors and/or investigators appointed by the Fund; and

(e) Maintain strict confidentiality regarding any and all information received as a
consequence of their participation in an IFAD investigation or sanctioning process.

10. When participating in an IFAD-financed and/or IFAD-managed operation or activity,
vendors and third parties will maintain all accounts, documents and records relating to
that operation or activity for an adequate period of time, as specified in the relevant
procurement documents or contract.

(iii) Responsibilities of recipients

11.When participating in an IFAD-financed and/or IFAD-managed operation or activity,
recipients will take appropriate action to prevent, mitigate and combat prohibited
practices. In particular, they will:
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(a) Adopt appropriate fiduciary and administrative practices and institutional
arrangements in order to ensure that the proceeds of any IFAD financing or
financing managed by the Fund are used only for the purposes for which they
were provided;

(b) During selection processes and/or prior to entering into a contractual relationship
with a third party, conduct appropriate due diligence checks of the selected bidder
or potential contractor, including by verifying whether the selected bidder or
potential contractor is publicly debarred by any of the IFIs that are signatories to
the Agreement for Mutual Enforcement of Debarment Decisions® and, if so,
whether the debarment meets the requirements for mutual recognition under the
Agreement for Mutual Enforcement of Debarment Decisions;

(c) Take appropriate action to inform third parties and beneficiaries (defined as
“‘persons whom the Fund intends to serve through its grants and loans”) of the
present policy as well as the Fund’s confidential and secure e-mail address for the
receipt of complaints concerning prohibited practices;

(d) Include provisions in procurement documents and contracts with third parties
which:

0] Require third parties to disclose, in the course of a procurement process
and any time thereafter, information relating to themselves or any of their
key personnel concerning relevant criminal convictions, administrative
sanctions and/or temporary suspensions; information concerning agents
engaged in connection with a procurement process or the execution of a
contract, including the commissions or fees paid or to be paid; and
information concerning any actual or potential conflicts of interest in
connection with a procurement process or the execution of a contract;

(i) Require third parties to promptly report to the Fund any allegations or other
indications of prohibited practices that come to their attention by virtue of
their involvement in an IFAD-financed and/or IFAD-managed operation or
activity;

(i) Inform third parties of the Fund’s jurisdiction to investigate allegations and
other indications of prohibited practices and to impose sanctions on third
parties for such practices in connection with an IFAD-financed and/or IFAD-
managed operation or activity;

(iv) Require third parties to fully cooperate with any investigation conducted by
the Fund, including by making personnel available for interviews and by
providing full access to any and all accounts, premises, documents and
records (including electronic records) relating to the relevant IFAD- financed
and/or IFAD-managed operation or activity and to have such accounts,
premises, records and documents audited and/or inspected

8 The Agreement for Mutual Enforcement of Debarment Decisions, dated 9 April 2010, was signed by five of the
leading IFIs, namely, the African Development Bank Group, the Asian Development Bank, the European Bank
for Reconstruction and Development, the Inter-American Development Bank and the World Bank Group.
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(V) by auditors and/or investigators appointed by the Fund;

(vi)  Require third parties to maintain all accounts, documents and records
relating to an IFAD-financed and/or IFAD-managed operation or activity for
an adequate period of time as agreed with the Fund;

(vii) Inform third parties of the Fund’s policy of unilaterally recognizing
debarments imposed by other IFIs if such debarments meet the
requirements for mutual recognition under the Agreement for Mutual
Enforcement of Debarment Decisions; and

(vii)  Provide for early contract termination or suspension by the recipient if such
termination or suspension is required as a consequence of a temporary
suspension or sanction imposed or recognized by the Fund;

(e) Promptly inform the Fund of any allegations or other indications of Prohibited
Practices that come to their attention;

(f) Fully cooperate with any investigation conducted by the Fund, including by making
personnel available for interviews and by providing full access to any and all
accounts, premises, documents and records (including electronic records) relating
to the relevant IFAD-financed and/or IFAD-managed operation or activity and to
have such accounts, premises, documents and records audited and/or inspected
by auditors and/or investigators appointed by the Fund,;

(g) Maintain all accounts, documents and records relating to an IFAD-financed and/or
IFAD-managed operation or activity for an adequate period of time, as specified in
the relevant financing agreement; and

(h) Maintain strict confidentiality regarding any and all information received as a
consequence of their participation in an IFAD investigation or sanctioning process.

12.Where the Fund finds that prohibited practices have occurred, recipients will: (a) Take
appropriate corrective measures in coordination with the Fund; and (b) Give full effect
to any temporary suspension or sanction imposed or recognized by the Fund, including
by not selecting a bidder, not entering into a contract or suspending or terminating a
contractual relationship.

13. Prior to the implementation of an IFAD-financed and/or IFAD-managed operation or
activity, government recipients will inform the Fund of the arrangements that they have
made for receiving and taking action in response to allegations of fraud and corruption
relating to the IFAD-financed and/or IFAD-managed operation or activity, including by
designating an independent and competent local authority to be responsible for
receiving, reviewing and investigating such allegations.

14.When participating in an IFAD-financed and/or IFAD-managed operation or activity,
government recipients will, in consultation with the Fund, take timely and appropriate
action to launch a local investigation into allegations and/or other indications of fraud
and corruption relating to the IFAD-financed and/or IFAD- managed operation or
activity; inform the Fund of the actions taken in any such investigation at such intervals
as may be agreed upon by the recipient and the Fund on a case-by-case basis; and,
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upon the completion of such investigation, promptly share the findings and results
thereof, including the supporting evidence, with the Fund. Government recipients will
work with the Fund to coordinate any actions other than investigations that they may
wish to undertake in response to an alleged or otherwise indicated prohibited practice.

15. Government recipients are encouraged to have in place, in accordance with their laws
and regulations, effective whistle-blower protection measures and confidential reporting
channels in order to appropriately receive and address allegations of fraud and
corruption relating to IFAD-financed and/or IFAD-managed operations and activities.

E. Process
(i) Reporting

16. A designated confidential and secure e-mail address for the receipt of allegations of
prohibited practices is available on the Fund’s website.

17.In the event of uncertainty as to whether or not an act or omission constitutes a
prohibited practice, the designated confidential and secure e-mail address may be
used to seek guidance.

18.The Fund treats all reported allegations with strict confidentiality. This means that the
Fund does not normally reveal the identity of a reporting party to anybody outside of
the investigative, sanctioning or disciplinary process without the consent of the
reporting party.

19. The Fund endeavours to provide protection from retaliation to any individuals or entities
that have helped prevent or have reported to the Fund, in good faith, allegations or
other indications of prohibited practices. IFAD staff and non-staff personnel are
protected from retaliation under the Fund’s Whistle-blower Protection Procedures.

(if) Investigations

20.Where the Fund has reason to believe that prohibited practices may have occurred, the
Fund may decide to review and investigate the matter, irrespective of any investigative
actions launched or planned by the recipient.

21.The purpose of an investigation conducted by the Fund is to determine whether an
individual or entity has engaged in one or more prohibited practices in connection with
an IFAD-financed and/or IFAD-managed operation or activity.

22.Reviews and investigations conducted by the Fund are, inter alia:

(a) Strictly confidential, meaning that the Fund does not disclose to anyone outside of
the investigative, sanctioning or disciplinary process any evidence or information
relating to the review or investigation, including the outcome of a review or
investigation, unless such disclosure is allowed under the Fund’s legal framework;

(b) Independent, meaning that no authority is allowed to interfere with an ongoing
review or investigation or to otherwise intervene in, influence or stop such a review
or investigation; and
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(c) Administrative, as opposed to criminal, in nature, meaning that reviews and
investigations conducted by the Fund are governed by the Fund'’s rules and
procedures, not by local laws.

23. The office within the Fund that is mandated to conduct reviews and investigations into
alleged or otherwise indicated prohibited practices is the Office of Audit and Oversight
(AUO). Without prejudice to paragraphs 9(d) and 11(f), AUO may agree not to disclose
to anybody outside of AUO any evidence or information that it has obtained on the
condition that such evidence or information may be used solely for the purpose of
generating new evidence or information, unless the provider of the evidence or
information consents.

F. Sanctions and related measures
(i) Temporary suspensions

24.During the course of an IFAD review or investigation, or pending the conclusion of a
sanctioning process, the Fund may decide, at any time, to temporarily suspend
payments to IFAD non-staff personnel, non-government recipients, vendors or third
parties or to temporarily suspend their eligibility to participate in IFAD- financed and/or
IFAD-managed operations and activities for an initial period of six (6) months, subject
to a possible extension of that suspension for an additional six (6) months.

25.1FAD staff may be temporarily suspended from their duties in accordance with the
applicable human resources framework.

(if) Sanctions

26. If the Fund determines that IFAD non-staff personnel, non-government recipients,
vendors or third parties have engaged in prohibited practices, the Fund may impose
administrative sanctions on such individuals or entities.

27.Sanctions are imposed on the basis of: (i) the findings and evidence presented by
AUQ, including mitigating and exculpatory evidence; and (ii) any evidence or
arguments submitted by the subject of the investigation in response to the findings
presented by AUO.

28.The Fund may apply any of the following sanctions or a combination thereof:

(a) Debarment, which is defined as declaring an individual or entity ineligible, either
indefinitely or for a stated period of time, to: (i) be awarded any IFAD- financed
contract; (ii) benefit, financially or otherwise, from any IFAD- financed contract,
including by being engaged as a subcontractor; and (iii) otherwise participate in
the preparation or implementation of any IFAD- financed and/or IFAD-managed
operation or activity;

(b) Debarment with conditional release, which is defined as a debarment that is
terminated upon compliance with conditions set forth in the sanction decision;

(c) Conditional non-debarment, which is defined as requiring an individual or entity to
comply with certain remedial, preventive or other measures as a condition for non-
debarment on the understanding that a failure to comply with such measures
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within a prescribed period of time will result in an automatic debarment under the
terms provided for in the sanction decision;

(d) Restitution, which is defined as a payment to another party or the Fund (with
respect to the Fund’s resources) of an amount equivalent to the amount of the
diverted funds or the economic benefit obtained as a result of having engaged in a
prohibited practice; and

(e) Letter of reprimand, which is defined as a formal letter of censure for the actions of
an individual or entity which informs that individual or entity that any future
violation will lead to more severe sanctions.

29.The Fund may extend the application of a sanction to any affiliate of a sanctioned party
even if the affiliate has not been directly involved in the prohibited practice. An affiliate
is defined as any individual or entity that is: (i) directly or indirectly controlled by the
sanctioned party; (if) under common ownership or control with the sanctioned party; or
(i) acting as an officer, employee or agent of the sanctioned party, including owners of
the sanctioned party and/or those who exercise control over the sanctioned party.

30. For the purposes of IFAD-financed and/or IFAD-managed operations and activities, the
Fund may consider as debarred individuals and entities that have been debarred by
another IFI where: (i) that IFI is a signatory to the Agreement for Mutual Enforcement of
Debarment Decisions; and (ii) such debarment meets the requirements for mutual
recognition under the Agreement for Mutual Enforcement of Debarment Decisions.®

(iif) Disciplinary measures

31. If the Fund finds that IFAD staff have engaged in prohibited practices, the Fund may
apply disciplinary measures and may require restitution or other compensation in
accordance with the applicable human resources framework.

G. Referrals and information-sharing

32.The Fund may, at any time, refer information or evidence relating to an ongoing or
completed investigative, sanctioning or disciplinary process to the local authorities of a
Member State. In determining whether such a referral is appropriate, the Fund takes
into consideration the interests of the Fund, the affected Member States, the individuals
or entities under investigation and any other persons, such as witnesses, who are
involved in the case.

33.1f the Fund obtains information or evidence indicating potential wrongdoing in
connection with the operations and/or activities of another multilateral organization, the
Fund may make such information or evidence available to the other organization for the
purposes of its own investigative, sanctioning or disciplinary processes.

® The Fund may, in the future, decide to also recognize debarments imposed by entities that are not signatories
to the Agreement for Mutual Enforcement of Debarment Decisions.
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34.1n order to facilitate and regulate the confidential exchange of information and evidence
with local authorities and multilateral organizations, the Fund seeks to conclude
agreements which establish the rules for such an exchange.

H. Operational responses to Prohibited Practices
(i) Rejection of an award of contract

35.The Fund may refuse to give its no-objection to the award of a contract to a third party
if it determines that the third party, or any of its personnel, agents, subconsultants,
subcontractors, service providers, suppliers and/or their employees, engaged in a
prohibited practice while competing for the contract in question.

(ii) Declaration of misprocurement and/or ineligibility of expenditures

36. The Fund may, at any time, declare a misprocurement and/or the ineligibility of any
expenditures associated with a procurement process or contract if it determines that a
third party or a representative of the recipient has engaged in a prohibited practice in
connection with the procurement process or contract at issue and that the recipient has
not taken timely and appropriate action, satisfactory to the Fund, to address such
practices when they occur.

(ilf) Suspension or cancellation of loan or grant

37.1f the Fund determines that a recipient has not taken timely and appropriate action,
satisfactory to the Fund, to address prohibited practices when they occur, the Fund
may suspend or cancel, in whole or in part, the loan or grant affected by such
practices.
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BILL OF QUANTITIES

CONSTRUCTION OF COMMON FACILITY CENTRE

NAME OF LOT:

Sl
No

SOR.No

Description of work

Units

Qty

Rate

Amount

EARTH WORK:

1

A 232

Clearing grass and removal of the rubbish upto a
distance of 50 m outside the periphery of the area
cleared

Sgm

2400

2.8

Earth work in excavation by mechanical means
(Hydraulic excavator)/manual means in foundation
trenches or drains (not exceeding 1.5 m in width or 10
sgm on plan) including dressing of sides and ramming
of bottoms, lift upto 1.5m including getting out the
excavated soil and disposal of surplus excavated soil
as directed, within a lead of 50 m

2.8.1

All kinds of soil

Cum

41.42

DRY RUBBLE FLOORING

B 16.09

Construction of dry rubble flooring at cross drainage
works for relatively less important works

Cum

14.84

CONCRETE WORK,CEMENT CONCRETE
(CAST IN SITU)

A4l

Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering-All work up to plinth level

415

1:3:6 (1 Cement:3 coarse sand:6 graded stone
aggregate 20mm nominal size)

Cum

3.66

REI

NFORCED CEMENT CONCRETE WORKS:

5.2

Reinforced cement concrete work in walls(any
thickness) including attached pilasters,buttresses,plinth
and string

courses, fillets,columns,pillars,piers,abutments,posts
and struts etc above plinth level up to floor five
level,excluding cost of centring,shuttering,finishing
and reinforcement

5.2.2

1:1.5:3(1 cement,1.5 coarse sand ,3 aggregate of
nominal size

Cum

10.86

REI

NFORCEMENT:

5.22

Steel reinforcement for RCC work including
straightening,cutting,bending,placing in position and
binding all complete upto plinth level

5.22.6

Hot rolled deformed bars (Tor)

Kg

3604.96

Stirrups 8mm dia @ 100mm c/c

Kg

1989.50




Centering and Shuttering:

7

43.1

Centering and shuttering including strutting,propping
etc and removal of form work for

Sgm

196.06

BRICK WORK

Ab6.4

Brickwork with common burnt clay FPS (non
modular) bricks of class designation 7.5 in
superstructre above plinth level upto floor-V level in
all shapes and sizes in:

Cement mortar 1:4 (1 cement : 4 fine sand)

Cum

9.74

9

A 131

12 mm Cement Plaster of mix 1:4 (1 cement:4 fine
sand)

Sgm

83.64

Flooring Works

10

11.3

Cement concrete flooring 1:2:4 finished with a floating
coat of neat cement....etc

11.3.1

40 mm thick with 20 mm nominal size stone aggregate

Sgm

192.00

STRUCTURAL

STEEL WORK

11

A10.1

Structural steel work in single section fixed with or
without connectin plate including cutting, hoisting,
fixing in position and applying a priming coat of
approved steel primer all complete:

Column section of depth 200 mm

Kg

3758.92

Connecting Plate

Nut & Bolt

12

A 10.16

Steel work in built up tubular(round,square or
rectangular hollow tubes etc) trusses etc., including
cutting,hoisting,fixing in position and applying a
priming coat of approved steel primer,including
welding and bolted with special shaped washers etc.
complete

10.16.2

Hot finished seamless type tubes

Kg

3023.68

Roof Trusses

Tie or Bottom Chord steel tube of 80 mm dia

Rafter 50 mm dia

struts steel tube 65 mm dia

purlin 50 mm dia

13

A 105

Providing and fixing 1Imm thick M.S sheet door with
frame of 40x40x6mm angle iron and 3mm M.S gusset
plates at the junctions and corners,all necessary fittings
complete, including applying a priming coat of
approved steel primer

A105.1

Using M.S angels 40x40x6mm for diagonal braces

Sgm.

2.50

14

DSR
2021

Providing and Fixing Gl chicken wire mesh 24 gauge
& 12 mm mesh and 300 mm width

Sgm

53.20




15

A 12.64

Providing Zinc Alloy Galvanized coloured trapezoidal
profile steel (width 1120 mm)
(DYNA,DURASHINE,BLUESCOPE etc) complete
excluding the cost of purlins,rafters and trusses.

0.4 mm thick

Sgm

371.44

Electricification

16

Material and Labour for point wiring, surface type
with two run of 1.5 sg mm PVC insulated and
unsheathed, multi-stranded copper conductor fire
retadant cable 1100 volt grade single core laid in and
including PVC casing caping flat pipe of required size
(Medium grade) complete with all fittings and
accessories fixed to wall/ceiling including PVC board
of suitable size for mounting switch/regulator etc and
one run if continuous earth wire 1.0 sgqmm PVC
inculated and unsheathed copper conductor cable and
connected to common earth dolly for one light/fan
/bell point controlled by one switch.

17

SSR
19320

(a) One light /fan/bell point controlled by one 5/6
Amps switch.

per
point

18

SSR
19328

All as per item No-16 here-in-before but 1.5 sgmm
copper cable for multi purpose 5/6 Amps socket outlet
on independent board.

per
point

19

SSR
19334

All as per item No-16 here-in-before but 4 sgmm
copper cable for multi purpose 5/15 Amps socket
outlet on independent board .

per
point

20

SSR-
19419

Supply and fixing switch socket combination (1SI
marked) 2/3 pin and 5 amps flush type complete.

Each

21

SSR-
19421

Supply and fixing switch socket combination (1SI
marked) 2/3 pin and 15 amps flush type complete.

Each

22

SSR-
19455

Supply and fixing sheet metal enclosure SPN DB's for
mounting MCB of 240 volt, 8 way SPN with 200
Amps rated bus bar in position including copper lugs
for cable connection including taking dowen old one
complete all as specified and direced.

Each

23

SSR-
19456

Supply and fixing sheet metal enclosure TPN DB's for
mounting MCB of 240 volt, 4 way TPN with 200
Amps rated bus bar in position including copper lugs
for cable connection including taking dowen old one
complete all as specified and direced.

Each

24

MR

Supply and fixing of MCB/isolator 63 Amps TPN, 415
Volt complete all as specified and directed by Engr-in-
Charge. Make:Legrand/havells or equivalent

Each




MR Supply and fixing of MCB 6 to 32 Amps SPN, 230 Each
25 Volt complete all as specified and directed by Engr-in- 4
Charge. Make:Legrand,Cat part No: 603248-54.

SSR- Material & labour for sub main wiring with two run of | Rm
19509 | PVC insulated multi stranded copper conductor fire
retardant cable 4 sqmm size(Nominal area) and one
26 run of PVC insulated unsheathed solid core copper 240
conductor cable 2.5 sqmm size in including PVC
casing capping flat pipe of required size complete all
as directed.

SSR- Material & labour for sub main wiring with two run of | Rm
19509 | PVC insulated multi stranded copper conductor fire
retardant cable 6 sgqmm size(Nominal area) and one
27 run of PVC insulated unsheathed solid core copper 200
conductor cable 4 sgmm size in including PVC casing
capping flat pipe of required size complete all as
directed.

SSR- Material & labour XLPE insulated heavy duty electric | Rm
19245 | cable with aluminium conductor 1100 volts grade

238 ,cross-sectional area 25 Sqmm, 3.5 core cable.Make 400
Havells/polycab or equivalent
MR Supply and fixing Energy Efficiency LED Bulb 15 Nos
29 Watt for efficient lighting system. 8
MR Supply & Fixing Main Switch Fuse unit 3 pole TPN of | Each
30 capacity 100 amps 415 Volt with all complete 5
assesories. make havells Model No IHSRTE4200 or
equivalent
MR Hanging only ceiling fan (M.D. supply) and Nos
31 connecting up including provision of cable from 4
ceiling rose or connector to fan
GRAND TOTAL

In words Rupees
only

Note: Please mention the name of LOT clearly in the blank provided above. Contractor quoting for multiple
LOT should enter separate Bill of Quantities for each LOT. A contractor will be awarded only ONE lot.




1(ONE) SITE MEASUREMENT SHEET FOR " CONSTRUCTION OF COMMON FACILITY
CENTRE"

SI.
No

SOR.No

Description of work

Units

Nos

H

Wt

Qty

EARTH WORK:

A 232

Clearing grass and removal of
the rubbish upto a distance of
50 m outside the periphery of
the area cleared

Sgm

20

60

1200

2.8

Earth work in excavation by
mechanical means(Hydraulic
excavator)/manual means in
foundation trenches or drains
(not exceeding 1.5 m in width
or 10 sqm on plan) including
dressing of sides and ramming
of bottoms,lift upto 1.5m
including getting out the
excavated soil and disposal of
surplus excavated soil as
directed,within a lead of 50 m

2.8.1

All kinds of soil

Cum

12.00

1.10

1.10

1.20

17.42

Cum

1.00

36.58

0.30

0.30

3.29

DRY RUBBLE FLOORING

B 16.09

Construction of dry rubble
flooring at cross drainage
works for relatively less
important works

Cum

1.00

12.19

6.09

0.10

7.42

CONCRETE
WORK,CEMENT
CONCRETE (CAST IN
SITU)

A4l

Providing and laying in
position cement concrete of
specified grade excluding the
cost of centering and
shuttering-All work up to
plinth level

415

1:3:6 (1 Cement:3 coarse
sand:6 graded stone aggregate
20mm nominal size)

Cum

12.00

0.91

0.91

0.10

0.99

Cum

1.00

36.58

0.23

0.10

0.84

REINFORCED CEMENT CONCRETE
WORKS:




5.2

Reinforced cement concrete
work in walls(any thickness)
including attached
pilasters,buttresses,plinth and
string

courses, fillets,columns,pillars,
piers,abutments,posts and
struts etc above plinth level up
to floor five level,excluding
cost of
centring,shuttering,finishing
and reinforcement

522

1:1.5:3(1 cement,1.5 coarse
sand ,3 aggregate of nominal
size

Cum

12.00

0.23

0.23

4.50

2.86

12.00

0.23

0.23

1.00

0.63

1.00

36.58

0.23

0.23

1.94

REI

NFORCEMENT:

5.22

Steel reinforcement for RCC
work including
straightening,cutting,bending,p
lacing in position and binding
all complete upto plinth level

Hot rolled deformed bars (Tor)

Kg

12

30

360

12

3.05

146

244

(ep]

1464

3.05

48.8

2019

0.89

1797.09

Add 3% for wastage

5.39

5.22.6

1802.48

Stirrups 8mm dia @ 100mm
clc

Kg

12

25.6

0.89

273

0.395

108.00

2440

0.89

2172

0.395

857.78

965.78

Add 3% for wastage

28.97

994.75

2797.23

Cen

tering and

Shuttering:

43.1

Centering and shuttering
including strutting,propping
etc and removal of form work
for

Foundations,footings,bases for
column

Sgm

48

0.23

2.44

26.94

Columns

Sgm

36.66

0.23

8.43

71.10

BRICK WORK




Brickwork with common burnt
clay FPS (non modular) bricks
of class designation 7.5 in

superstructre above plinth level
upto floor-V level in all shapes

8 AB.4 | and sizes in:
Ce_ment mortar 1:4 (1 cement : cum 1 366 | 015 | 095 591
4 fine sand)
Deduct Door 244 | 0.15 | 0.95 0.35
4.87
12 mm Cement Plaster of mix
1:4 (1 cement:4 fine sand) Sqm 2 245 | 0.9 46.46
9 | AL Ppeduct Door 2 | 244 | 095 4.64
41.82
Flooring Works
Cement concrete flooring 1:2:4
11.3 | finished with a floating coat of
10 neat cement....etc
11.3.1 | 20 mm thick with 20 mm sgm | 1 | 12 | 8 96.00
nominal size stone aggregate
STRUCTURAL STEEL WORK
A 10.1 | Structural steel work in single
section fixed with or without
connectin plate including
cutting, hoisting, fixing in
position and applying a
priming coat of approved steel
primer all complete:
Column section of depth 200 Kg 12 2.44 60.3 | 1765.58
11 mm 4
Connecting Plate 12 0.25 | 0.25 14.13 0.75
Nut & Bolt
1/2" 48 0.144 6.91
1.14" 48 1.038 49.82
10 2.40 60.30 | 1823.07
Add 3% for wastage 56.39
1879.46
A 10.16 | Steel work in built up
tubular(round,square or
rectangular hollow tubes etc)
trusses etc., including
19 cutting,hoisting,fixing in

position and applying a
priming coat of approved steel
primer,including welding and
bolted with special shaped
washers etc. complete




A Hot finished seamless type
10.16.2 | tubes
Roof Trusses
Lengt | Tota Kg/m
h IL
Tie or Bottom Chord steel tube 5 8.90 | 44.5 6.72 | 299.04
of 80 mm dia
1 35.58 | 355 6.72 | 239.10
8
Rafter 50 mm dia 5 7.32 | 36.6 6.72 | 245.95
0
struts steel tube 65 mm dia 5 235 | 11.7 571 67.09
5
5 1.90 | 9.50 571 54.25
5 1.60 | 8.00 571 45.68
5 1.35| 6.75 571 38.54
5 1.50 | 7.50 571 42.83
purlin 50 mm dia 10 10.67 | 107 408 | 435.34
Total 1467.81
Add 3% for wastage 44.03
G/Total 1511.84
A 10.5 | Providing and fixing Imm
thick M.S sheet door with
frame of 40x40x6mm angle
iron and 3mm M.S gusset
plates at the junctions and
13 corners,all necessary fittings
complete, including applying a
priming coat of approved steel
primer
A 10.5.1 ]EJS"‘Q M.S angels 40x40x6mm | ¢\ | 5 | 105 0.06 1.25
or diagonal braces
Providing and Fixing Gl
DSR | chicken wire mesh 24 gauge &
14 2021 | 12 mm mesh and 300 r?1mg Sqm . 3 0.76 26.60
width
Providing Zinc Alloy Sgm
Galvanized coloured
trapezoidal profile steel (width
1120 mm)
(DYNA,DURASHINE,BLUE
15 | A12.64 | SCOPE etc) complete
excluding the cost of
purlins,rafters and trusses.
0.4 mm thick | Sgm 1 13.67 | 7.31 99.93
2 12.19 | 2.43 59.24
2 6.09 | 2.43 29.60




4.27

Deduct Door

2.44

3.00

7.32

185.72

Electricification

16

Material and Labour for point
wiring, surface type with two
run of 1.5 sqg mm PVC
insulated and unsheathed,
multi-stranded copper
conductor fire retadant cable
1100 volt grade single core
laid in and including PVC
casing caping flat pipe of
required size (Medium grade)
complete with all fittings and
accessories fixed to
wall/ceiling including PVC
board of suitable size for
mounting switch/regulator etc
and one run if continuous earth
wire 1.0 sgmm PVC inculated
and unsheathed copper
conductor cable and connected
to common earth dolly for one
light/fan /bell point controlled
by one switch.

17

SSR
19320

(@) One light /fan/bell point
controlled by one 5/6 Amps
switch.

per
point

18

SSR
19328

All as per item No-16 here-in-
before but 1.5 sgqmm copper
cable for multi purpose 5/6
Amps socket outlet on
independent board.

per
point

19

SSR
19334

All as per item No-16 here-in-
before but 4 sqmm copper
cable for multi purpose 5/15
Amps socket outlet on
independent board .

per
point

20

SSR-
19419

Supply and fixing switch
socket combination (ISI
marked) 2/3 pin and 5 amps
flush type complete.

Each

21

SSR-
19421

Supply and fixing switch
socket combination (ISI
marked) 2/3 pin and 15 amps
flush type complete.

Each




22

SSR-
19455

Supply and fixing sheet metal
enclosure SPN DB's for
mounting MCB of 240 volt, 8
way SPN with 200 Amps rated
bus bar in position including
copper lugs for cable
connection including taking
dowen old one complete all as
specified and direced.

Each

23

SSR-
19456

Supply and fixing sheet metal
enclosure TPN DB's for
mounting MCB of 240 volt, 4
way TPN with 200 Amps rated
bus bar in position including
copper lugs for cable
connection including taking
dowen old one complete all as
specified and direced.

Each

24

MR

Supply and fixing of
MCB/isolator 63 Amps TPN,
415 Volt complete all as
specified and directed by Engr-
in-Charge.
Make:Legrand/havells or
equivalent

Each

25

MR

Supply and fixing of MCB 6 to
32 Amps SPN, 230 Volt
complete all as specified and
directed by Engr-in-Charge.
Make:Legrand,Cat part No:
603248-54.

Each

26

SSR-
19509

Material & labour for sub main
wiring with two run of PVC
insulated multi stranded copper
conductor fire retardant cable 4
sgmm size(Nominal area) and
one run of PVC insulated
unsheathed solid core copper
conductor cable 2.5 sqmm size
in including PVC casing
capping flat pipe of required
size complete all as directed.

Rm

120

120

27

SSR-
19509

Material & labour for sub main
wiring with two run of PVC
insulated multi stranded copper
conductor fire retardant cable 6
sgmm size(Nominal area) and
one run of PVC insulated
unsheathed solid core copper
conductor cable 4 sgmm size

Rm

100

100




in including PVC casing
capping flat pipe of required
size complete all as directed.

28

SSR-
19245

Material & labour XLPE
insulated heavy duty electric
cable with aluminium
conductor 1100 volts grade
,cross-sectional area 25 Sgmm,
3.5 core cable.Make
Havells/polycab or equivalent

Rm

200

200

29

MR

Supply and fixing Energy
Efficiency LED Bulb 15 Watt
for efficient lighting system.

Nos

30

MR

Supply & Fixing Main Switch
Fuse unit 3 pole TPN of
capacity 100 amps 415 Volt
with all complete assesories.
make havells Model No
IHSRTE4200 or equivalent

Each

31

MR

Hanging only ceiling fan
(M.D. supply) and
connecting up including
provision of cable from ceiling
rose or connector to fan

Nos
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